State of Washington

Contracts & Procurement Pivision Coral Sales Company
Department of Enterprise Services PO Box 22385
P.O.Box 41411 Milwaukle, OR 97269
Olympia, WA 98504-1411
FIRST AMENDMENT
TO
ConTRACT NO. 00118

GUARDRAILS, TERMINALS, CABLE, AND COMPONENTS

This First Amendment ("Amendment”) to Contract No. 00118 Is made and entered Into by and between
the State of Washington acting by and through the Department of Enterprise Services, a Washington State
govemmental agency (“State”) and Coral Sales Company, an Oregon corporation {“Contractor”) and Is
dated as of November 6, 2018.

RECITALS

A. State and Contractor (colfectively the “Partles”) entered Into that certain Contract No, 00118 for
Guardraﬂs, Terminals, Cable, and Components dated effective as of August 28, 2018 ("Contract”).

B. The at’nendment set fortttheréin I5'within the scope of the Contract.

The Paril!£ Y@vxw-desiré 16 Emzl’ld the Contract as set forth herein.
'-z’ Lra Wy .L.. (AR L fw
e ‘ut
o AGREEMENT
Now THEREFORE, In consideration of the mutual covenants and agreements set forth herein, the Partles
hereby agree to amend the Contract, as previously amended, as follows:

1. Propucts CovereD. The Contract, Appendix B-Prices for Guardralls, Terminals, Cables, and
Companents Is amended to add the following item at the stated pricas:

WSDOT Part | Vendors Item Description Unit of Lnit Price
Number Commodity Measure FOB

Code Destination
5702853 4424 MSKT REPAIR KIT, 12 FT. 6 | EA $1,764.50
00 | IN,, POST NO. 1 AND 2 i )

2. NO CHANGE OTHER THAN AMENDMENT, Except as amended herein, the Contract is unaffected and
remalns In full force and effect.

3. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Partles with respect to the subject matter and supersedes all prior
negotlations and representatlons. In the event of any conflict between this Amendment and the
Contract or any earller amendment, this Amendment shall control and govern. This Amendment
may not be modifled except in writing signed by the Parties.
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4. AUTHORMY. Each party to this Amendment, and each Indlvidual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter Into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

5. FELECTRONIC SIGNATURES. A signed copy of this Amendment or any other anclllary agreement
transmitted by facsimile, emall, or other means of electronic transmission shall be deemed to
have the same legal effect as delivery of an original executed copy of this Amendment or such
other ancillary agreement for all purposes.

6. COUNTERPARTS. This Amendment may be executed In one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
Instrument which may be sufficlently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the valldity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY, STATE OF WASHINGTON
AN OREGON CORPORATION ) DEPARTMENT OF ENTERPRISE SERVICES
I l|I ) \"I "-‘-_‘_
By: |4 ( .-fk—if—*-jl—"“'a -
. \\. - : e ——
Name: | e M . {f‘u,-'n-,x =
mitle:  _|Meside b
Date: oA (L3
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State of Washington

Contracts & Procurement Division Coral Sates Company
Department of Enterprise Services PO Box 22385
P.O. Box 41411 Milwaukie, OR 97269

Olympia, WA 98504-1411

" SECOND AMENDMENT
TO
ConTrACT No. 00118

GUARDRAILS, TERMINALS, CABLE, AND COMPONENTS

This Second Amendment {"Amendment”) to Contract No. 00118 is made and entered into by and between
the State of Washington acting by and through the Department of Enterprise Services, a Washington State
governmental agency {"State”} and Coral Sales Company, an Oregon corporation {“Contractor”) and Is
dated as of March 4, 2020, -

RECITALS

A. State and Contractor {collectively the “Parties”) entered into that certain Contract No. 00118 for
Guardrails, Terminals, Cable, and Components dated effective as of September 13, 2018
{“Contract”).

B. The Parties previously amended the Contract one (1) time.

a. Amendment no. 1 issued November 6, 2019 {item addition}.
C. The amendment set forth herein is within the scope of the Contract,
D. The Parties now desire to amend the Contract as set forth herein.

AGREEMENT
Now THEREFORE, in consideration of the mutual covenants and agreements set forth hergin, the Parties
hereby agree to amend the Contract, as previously amended, as follows:

1. PRODUCT. The Contract, Appendix B-Prices for Guardrails, Terminals, Cables, and Components is
amended to add the following item at the stated prices:

WSDOT Part | Vendors item Description Unit of Unit Price
Number Commodity Measure FOB

e O | Destination
570-28-13- | 4171 MSKT End terminal 53’1 EA $3,153.50
065 1/2" STL 12" block

2. NO CHaNGE OTHER THAN AMENDMENT. Except as amended herein, the Contract is unaffected and
remains in full force and effect.

CONTRACT NO, 00118 - AMENDMENT NO. 2 T Page 1
(4-24-2017)




3. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Contract or any earlier amendment, this Amendment shall control and govern. This Amendment
may not be modified except In writing signed by the Partles.

4. AUTHORMY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that Its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

5. [ELECTRONIC SIGNATURES. A signed copy of this Amendment or any other ancillary agreement
transmitted by facsimile, emall, or other means of electronic transmission shall be deemed to
have the same legal effect as delivery of an original executed copy of this Amendment or such
other ancillary agreement for all purposes.

6. COUNTERPARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY, STATE OF WASHINGTON

AN OREGON CORPORATION DEPARTMENT OF ENTERPRISE SERVICES

EvE AW VTR W L B W @QL/L,S
. P .

Name: ﬁ_ e ¢ WAL Ve il Name: B\ffr,uuﬂ /411616# 3
i

Title: {_“_J_\;__‘_L_'t-fv yu = Title: CLVL'\’}’(/{C ts 5{3(’( elsA

Date: ___ /o) fyoas Date: ‘1/ o’UJ 30
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State of Washington

Contracts & Procurement Division Coral Sales Company
Department of Enterprise Services PO Box 22385
P.O.Box 41411 Milwaukie, OR 97269

Olympia, WA 98504-1411

THIRD AMENDMENT
TO
CoNTRACT No. 00118
GUARDRAILS, TERMINALS, CABLE, AND COMPONENTS

This Third Amendment (“Amendment”) to Contract No. 00118 is made and entered into by and between
the State of Washington acting by and through the Department of Enterprise Services, a Washington State
governmental agency (“State”) and Coral Sales Company, an Oregon corporation (“Contractor”) and is
dated as of March 1, 2021.

RECITALS

A. State and Contractor (collectively the “Parties”) entered into that certain Contract No. 00118 for
Guardrails, Terminals, Cable, and Components dated effective as of August 28, 2018 (“Contract”).

B. The Parties previously amended the Contract two (2) times.
a. Amendment 1 effective November 6, 2019 (expand product offerings).
b. Amendment 2 effective March 4, 2020 (expand product offerings).

C. The amendment set forth herein is within the scope of the Contract.

D. The Parties now desire to amend the Contract as set forth herein.

AGREEMENT
Now THEREFORE, in consideration of the mutual covenants and agreements set forth herein, the Parties
hereby agree to amend the Contract, as previously amended, as follows:

1. PRICE ADJUSTMENT. The contract is amended to adjust prices to reflect current price trends for
the following items.

WSDOT WSDOT Vendor

Commodity Part Commodity Item Description
Code Number Code

540-73-41-174 N/A 220 GR Post 6" x 8" x 3' 6 1/2" Hem fir $30.75

GR Post 6" x 8" x 6' CRT 2 hole @ 3
540-73-41-202 N/A 227 1/2" Breakaway Hem Fir $61.14
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540-73-41-204 N/A 232 GR Post 6" x 8" x 6' 0" Treated Wood ~ $47.01

540-73-41-210 N/A 233 GR Post 6" x 8" 7' L Hem fir $50.30
540-73-41-212 N/A 234 GR Post 6"x 8"x 8' L Hem fir $63.56
540-73-41-214 N/A 235 GR Post 6"x 8" x 9' L Hem fir $68.87
540-73-41-220 N/A 239 GR Post 8" x 8" x 6' L Hem fir $71.12
540-73-35-220 N/A 254 GR Block Wood 8" x 8" x 14" Hem fir ~ $20.25

GR Block Wood 6" x 12" x 14" Hem
540-73-35-202 N/A 1473 Fir $25.49

6" X 8" X 3'10.5" ANCHOR POST,
570-28-49-609 UP650 1783 TYPE 31 SKT SYSTEM, $36.10

540-73-35-128 N/A 1822 GR Block Wood 6" x 8" x 14" Hem Fir  $12.68

2. No CHANGE OTHER THAN AMENDMENT. Except as amended herein, the Contract is unaffected and
remains in full force and effect.

3. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Contract or any earlier amendment, this Amendment shall control and govern. This Amendment
may not be modified except in writing signed by the Parties.

4. AUTHORITY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

5. [ELECTRONIC SIGNATURES. A signed copy of this Amendment or any other ancillary agreement
transmitted by facsimile, email, or other means of electronic transmission shall be deemed to
have the same legal effect as delivery of an original executed copy of this Amendment or such
other ancillary agreement for all purposes.
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COUNTERPARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY, STATE OF WASHINGTON
AN OREGON CORPORATION DEPARTMENT OF ENTERPRISE SERVICES

i \ ¥ {
. A blﬁh’."fL.r
By: \-ﬂ

Bovernn~ Qggers

By:
Name: Jamie Bernstein Name: Breann Aggers
Title:  Inside Sales Title:  Contracts Specialist
Date: 02/10/2021 Date: 2/16/21
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State of Washington

Contracts & Procurement Division Coral Sales Company
Department of Enterprise Services PO Box 22385
P.0. Box 41411 Milwaukie, OR 97269

Olympia, WA 98504-1411

FOURTH AMENDMENT
TO
CONTRACT NO. 00118
GUARDRAILS, TERMINALS, CABLE, AND COMPONENTS

This Fourth Amendment {“Amendment”) to Contract No. 00118 is made and entered into by and between
the State of Washington acting by and through the Department of Enterprise Services, a Washington State
governmental agency (“State”) and Coral Sales Company, an Oregon corporation (“Contractor”) and is
dated as of June 15, 2021.

RECITALS

A. State and Contractor (collectively the “Parties”) entered into that certain Contract No. 00118 for
Guardrails, Terminals, Cable, and Components dated effective as of August 28, 2018 (“Contract”).

B. The Parties previously amended the Contract three (3} times.
a. Amendment 1 effective November 6, 2019 {(expand product offerings).
b. Amendment 2 effective March 4, 2020 (expand product offerings).
¢. Amendment 3 effective March 1, 2021 (price adjustment).

The amendment set forth herein is within the scope of the Contract.

D. The Parties now desire to amend the Contract as set forth herein.

AGREEMENT
Now THEREFORE, in consideration of the mutual covenants and agreements set forth herein, the Parties
hereby agree to amend the Contract, as previously amended, as follows:

1. TEMPORARY PRICE ADIUSTMENT. The contract is hereby amended to allow a monthly price
adjustment commencing June 2021 and ending December 2021. The Contractor must provide
convincing evidence, satisfactory to the State, which must include manufacturer’s
documentation indicating the price adjustment and assurance that the price adjustment must
not produce a higher profit margin. Contractor must also provide the monthly price adjustment
(increase or decrease) in excel format, the document must contain the current prices and
proposed price. The price adjustment must be submitted to Enterprise Services before the 15*
of every month to be effective the following month on the 1%, The initial temporary price
adjustment will be effective June 15 and subsequently follow the temporary price adjustment
language thereafter. After December 2021, the prices will revert to the listed price without the
temporary price adjustment.
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2. No CHANGE OTHER THAN AMENDMENT. Except as amended herein, the Contract is unaffected and
remains in full force and effect.

3. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Contract or any earlier amendment, this Amendment shall control and govern. This Amendment
may not be modified except in writing signed by the Parties.

4. AuTHORITY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

5. ELECTRONIC SIGNATURES. A signed copy of this Amendment or any other ancillary agreement
transmitted by facsimile, email, or other means of electronic transmission shall be deemed to
have the same legal effect as delivery of an original executed copy of this Amendment or such
other ancillary agreement for all purposes.

6. COUNTERPARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CoRAL SALES COMPANY, STATE OF WASHINGTON
AN OREGON CORPORATION DEPARTMENT OF ENTERPRISE SERVICES
e S Bovenn~ Qggers
By: ‘&g—l«a_ By:
Name: Diane Grant Name: Breann Aggers
Title:  President Title: Contracts Specialist
Date: G_/,F /._; { Date: 6/15/21
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State of Washington
Contracts & Procurement Division
Department of Enterprise Services

P.O.Box 41411
Olympia, WA 98504-1411

FIFTH AMENDMENT
TO

ConTRACT No. 01118
GUARDRAILS, TERMINALS, CABLE, AND COMPONENTS

Coral Sales Company
PO Box 22385
Milwaukie, OR 97269

This Fifth Amendment (“Amendment”) to Master Contract No. 01118 is made and entered into by and
between the State of Washington acting by and through the Department of Enterprise Services, a
Washington State governmental agency (“Enterprise Services”) and Coral Sales Company, an Oregon

corporation (“Contractor”) and is dated as of January 28, 2022.

RECITALS

A. Pursuant to Legislative authorization, Enterprise Services, on behalf of the State of

Washington, is authorized to develop, solicit, and establish master contracts for
goods/services to support Washington state agencies. See RCW 39.26.050(1). The
Washington State Legislature also has authorized Enterprise Services to make these master
contracts available, pursuant to agreement in which Enterprise Services ensures full cost
recovery, to other local or federal government agencies or entities, public benefit nonprofit
organizations, and any tribes located in the State of Washington. See RCW 39.26.050(1) &

2).

To provide a cost-effective and efficient procurement solution for state agencies and other
eligible purchasers, Enterprise Services typically develops multi-year Master Contracts. Such
Master Contracts establish pricing and, where appropriate, price adjustments over the term
of the Master Contract.

Enterprise Services and Contractor (collectively the “Parties”) entered into that certain
Master Contract No. 01118 dated effective as of (“Master Contract”).

The Parties previously amended the Contract four (4) times:
a. Amendment 1, effective November 6, 2019 (expand product offerings)
b. Amendment 2, effective March 4, 2020 (expand product offerings)
c. Amendment 3, effective March 1, 2021 (price adjustment).
d. Amendment 4, effective June 15, 2021 (price adjustment)

Enterprise Services and Contractor are witnessing unanticipated costs increases pertaining to
certain raw materials, components, and logistical supply constraints that are unexpectedly
tensioning pricing pertaining to this Master Contract. Accordingly, the Parties now desire to
amend the Master Contract to address certain unanticipated cost increases and provide
temporary an equitable, temporary price adjustment consistent with the purpose of this
Master Contract.

F. The amendment set forth herein is within the scope of the Master Contract.

(4-24-2017)
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AGREEMENT

Now THEREFORE, in consideration of the mutual covenants and agreements set forth herein, the Parties
hereby agree to amend the Master Contract, as previously amended, as follows:

1. TEMPORARY PRICE ADJUSTMENT. The Master Contract is amended to add the following provision:

TEMPORARY PRICE ADJUSTMENT. Notwithstanding any provision to the contrary, beginning
January 28, 2022, upon written request by Contractor, Enterprise Services will review,
evaluate, and, as appropriate in its sole determination, approve temporary price
adjustments pertaining to Master Contract goods/services impacted by unexpected costs
that are beyond the Master Contract’s applicable price adjustment procedures, if any;
Provided, however, that:

(a) Contractor must request such temporary price adjustment in writing and set
forth the unexpected costs that are adversely impacting Contractor’s specific
Master Contract goods/services;

(b} The unexpected costs must be unanticipated, beyond the reasonable control
of Contractor, and impacting Contractor’s industry/market segment (if the
unexpected costs only are impacting Contractor and not its competitors,
there will be no temporary price adjustment);

(c) The unexpected costs must not be part of any other price adjustment (e.g., a
PPl inflation adjustment) allowed or provided by the Master Contract and, if
granted by Enterprise Services, the impact of any temporary price
adjustment will be considered by Enterprise Services and factored into any
other price adjustments as allowed or provided by the Master Contract;

(d) Contractor must propose to Enterprise Services a reasonable, temporary
price adjustment that, based on a material input percentage basis {or similar
appropriate metric such as: Producer Price Indices, Manufacturer’s price
change notices, invoices, or other third-party documentation) for the
goods/services equitably aligns Master Contract prices for impacted
goods/services with the Master Contract’s allocation of risk/return (e.g.,
Contractor’s margin);

(e) Contractor must document to Enterprise Services that Contractor already has
implemented equivalent or greater price adjustments for Contractor’s
goods/services to other non-affiliated customers outside of the Master
Contract based on the unexpected costs identified to Enterprise Services;

(f) Contractor, acting in good faith, also must evaluate and, as appropriate,
propose temporary price adjustments if costs for Contractor’s Master
Contract goods/services have unexpectedly decreased;

(8) Enterprise Services, acting in good faith, will have sole discretion to approve
the scope, amount, and duration of any temporary price adjustment;

{h) Any such temporary price adjustment will be temporary and will include a
stated period that will not exceed 180 days (Contractor, if circumstances
warrant, may seek a subsequent temporary price adjustment); and

(i) Unless and until a temporary price adjustment is approved in writing by
Enterprise Services, Contractor will not adjust Master Contract prices.
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2. NOCHANGE OTHER THAN AMENDMENT. Except as amended herein, the Master Contract is unaffected
and remains in full force and effect.

3. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Master Contract or any earlier amendment, this Amendment shall control and govern. This
Amendment may not be modified except in writing signed by the Parties.

4. AUTHORITY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

5. ELECTRONIC SIGNATURES. An electronic signature of this Amendment or any other ancillary
agreement shall be deemed to have the same legal effect as delivery of an original executed copy
of this Amendment or such other ancillary agreement for all purposes.

6. COUNTERPARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY STATE OF WASHINGTON
AN OREGON CORPORATION DEPARTMENT OF ENTERPRISE SERVICES

) ] =Y
By: Z‘k QWM‘QM_ / By:  sHevander Renesson

Name: Diane Grant

Name: Alexander Kenesson
Title: President

/ Title:  Procurement Supervisor
Date: / 3 , 2022

Date: January 27, 2022
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State of Washington

Contracts & Procurement Division Coral Sales Company
Department of Enterprise Services PO Box 22385
P.0O. Box 41411 Milwaukie OR 97269

Olympia, WA 98504-1411

SIXTH AMENDMENT
TO
CoNTRACT NO. 00118

GUARDRAILS, TERMINALS, CABLES, AND COMPONENTS

This Sixth Amendment (“Amendment”) to Contract No. 00118 is made and entered into by and between
the State of Washington acting by and through the Department of Enterprise Services, a Washington State
governmental agency (“State”) and Coral Sales Company, an Oregon (“Contractor”) and is dated as of June
15, 2022.

RECITALS

A. State and Contractor (collectively the “Parties”) entered into that certain Contract No. 00118 for
Guardrails, Terminals, Cables, and Components dated effective as of August 28, 2018 (“Contract”).

B. The Parties previously amended the Contract five (5) times:
o Amendment 1, effective November 6, 2019 (expand product offerings)
e Amendment 2, effective March 4, 2020 (expand product offerings)
¢ Amendment 3, effective March 1, 2021 {price adjustment)
e Amendment 4, effective June 15, 2021 (price adjustment)
e Amendment 5, effective January 28, 2022 (temporary price adjustment)
C. The amendment set forth herein is within the scope of the Contract.

D. The Parties now desire to amend the Contract as set forth herein.

AGREEMENT
Now THEREFORE, in consideration of the mutual covenants and agreements set forth herein, the Parties
hereby agree to amend the Contract, as previously amended, as follows:
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1. PRODUCTS REMOVAL. Exhibit B — Prices for guardrails, terminals, cables, and components is hereby
amended by deleting the following items:

WSDOT
Commodity Code

13030A 75 ASYMMETRICAL TRANSITION, 6'3", EA
RIGHT, 10 GA GALV THRIE BEAM PANEL

13029A 76 ASYMMETRICAL TRANSITION, 63", EA
LEFT, 10 GA GALV THRIE BEAM PANEL

13027A 77 GR Thrie Beam Reducer Asymm Right EA
Type A13'6 1/2" @ 6' 3" Transition 10
Ga # 13027A

13028A 78 GR Thrie Beam Reducer Asymm Left EA
Type A13'6 1/2" @ 6' 3" Transition 10
Ga # 13028A

oC 109 GR13'6 1/2" @ 6' 3" Weathering 12 EA

GA

27815A 192 GR Post Cable Barrier 3§5.7 @ 5' 3" EA
1/4" x 8" x 24" Welded Soil Plate

14510G 205 GR Post 6" x 9" @ 6' 0" L Steel W Type EA
Beam

- 4015G 1772 GR Cable Barrier Wire Rope 3/4" Type 1 EA

Class A Coating 2000 Feet Per Roll

5814G 1786 Terminal, cable, left hand EA
5836B 1790 Ring, reinforcing EA
33934A 1795 Post, lower CRP (cable release post) EA
33915A 1798 Post, short bolted EA
33953G 1800 CASS - TL3 Post Concrete EA
33975G 1804 Post Sleeve-driven short post 30.75" EA
33985G 1805 Sleeve C 27" 11G Con EA
33908G 1806 Post Sleeve, for S3x5.7, 33908G EA
33914G 1807 Sleeve Long EA
33906G 1809 Post Sleeve, fo C-Shaped, 33906G EA
5635G 1811 Assembly Stud 3/4" EA
3848G 1812 Bolt, hex EA
5833B 1814 Cap, sleeve EA
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WSDOT
Commodity
Code

32G

704A
995A
4228G

782G

33875G
5148G

.
|570-28-49-265

b
Lol

| 570-2849-775

b vl
- 370055262G
- 33873A
et
b tnd
s

47ET31WOOD

49398A

N/A

N/A

CONTRACT NO. 00118 - AMENDMENT NO. 6
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151

152
153
154

155

158
159

695

696

1067

1675

1773

3444

3519

3540

GR ET-Plus Panel No. 113'6
1/2" @ 6' 3" SYRO 32G
ANCHOR BRACKET, ET-Plus,
GR ET-Plus Extruder Head
LAG SCREW, 3/8" X 4", ET-
Plus

BEARING PLATE 5/8" X 8" X
8", ET-Plus,

GR Strut Angle Only ET-Plus
3/4" X 9-1/2" A325 BOLT, ET-
Plus

GR Decals 14" x 27" UR/LL ET-
Plus (Right for TL2 and TL3
Systems)

GR Decals 14' x 27" UL/LR ET-
Plus (Left for TL2 and TL3
Systems)

GR Complete ET Plus (for 27
inch) Non-Flared TL3
Extruding Terminal System
ET HBA POST, BOTTOM, #1 &
2, GALV GR END TREATMENT
PART

GR ET-Plus 31 (for 31 inch)
Non-flared Terminal System

ET-31 HBA POST #1, TOP,
3'0", GALV GR END
TREATMENT PART

ET TYPE 31, TL2, 21' 10-
1/2",STEEL POST, POLY
BLOCK Non-flared Terminal
System

ET TYPE 31, 40' 7-1/2", STEEL
POST, POLY BLOCK Non-
flared Terminal System

EA
EA

EA

EA

System

EA

EA

EA

System

W N

288.11

99.77
1,126.01
1.60

30.06

93.35
6.72

26.86

26.86

2,908.12

179.07

2,949.42

133.18

2,228.45

3,091.97
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2. PRODUCTS ADDED. The items listed below are hereby added to Wood Posts & Blocks section of
Exhibit B of the contract:

WSDOT WSDOT Part Vendor Item Description Unit Prices

Commodity Code Number Commodity Measure
Code

N/A Wood Sign Post, 4"x4"x14", $66.22

Pressure Treated

N/A 4781 Wood Sign Post, 4"x6"x16', EA $127.30
Pressure Treated

N/A 4782 Wood Sign Post, 4"x6"x18', EA $138.38
Pressure Treated

N/A 4783 Wood Sign Post, 4"x6"x20", EA $149.46
Pressure Treated

N/A 4784 Wood Sign Post, 6"x6"x16', EA $215.90
Pressure Treated

N/A 4785 Wood Sigh Post, 6"x6"x18’, EA §233.42
Pressure Treated

N/A 4786 Wood Sign Post, 6"x6"x20", EA $250.94
Pressure Treated

N/A 4787 Wood Sign Post, 6"x8"x20", EA $350.63
Pressure Treated

NO CHANGE OTHER THAN AMENDMENT. Except as amended herein, the Contract is unaffected and
remains in full force and effect.

4. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Contract or any earlier amendment, this Amendment shall control and govern. This Amendment
may not be modified except in writing signed by the Parties.

5. AUTHORITY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

6. ELECTRONIC SIGNATURES. A signed copy of this Amendment or any other ancillary agreement
transmitted by facsimile, email, or other means of electronic transmission shall be deemed to
have the same legal effect as delivery of an original executed copy of this Amendment or such
other ancillary agreement for all purposes.

7. COUNTERPARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same

CONTRACT NO. 00118 - AMENDMENT No.6 Igag§4
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instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY, STATE OF WASHINGTON
AN OREGON CORPORATION DEPARTMENT OF ENTERPRISE SERVICES

Name: Jamie Bernstein Name: Alexander Kenesson
Title: Inside Sales Title:  Procurement Supervisor
Date: Date: 6/14/2022
CONTRACT NO. 00118 - AMENDMENT E. 6 B ) Page 5
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State of Washington

Contracts & Procurement Division Coral Sales Company
Department of Enterprise Services PO Box 22385
P.O.Box 41411 Milwaukie, OR 97269

Olympia, WA 98504-1411

SEVENTH AMENDMENT
TO
CONTRACT NO. 01118
GUARDRAILS, TERMINALS, CABLE, AND COMPONENTS

This Seventh Amendment (“Amendment”) to Master Contract No. 01118 is made and entered into by and
between the State of Washington acting by and through the Department of Enterprise Services, a
Washington State governmental agency (“Enterprise Services”) and Coral Sales Company, an Oregon

corporation (“Contractor”) and is dated as of July 28, 2022.

RECITALS

A. Pursuant to Legislative authorization, Enterprise Services, on behalf of the State of

ConTRACT NO. 00118 - AMENDMENT NO. 7

Washington, is authorized to develop, solicit, and establish master contracts for
goods/services to support Washington state agencies. See RCW 39.26.050(1). The
Washington State Legislature also has authorized Enterprise Services to make these master
contracts available, pursuant to agreement in which Enterprise Services ensures full cost
recovery, to other local or federal government agencies or entities, public benefit nonprofit
organizations, and any tribes located in the State of Washington. See RCW 39.26.050(1) &

(2).

To provide a cost-effective and efficient procurement solution for state agencies and other
eligible purchasers, Enterprise Services typically develops multi-year Master Contracts. Such
Master Contracts establish pricing and, where appropriate, price adjustments over the term
of the Master Contract.

Enterprise Services and Contractor {collectively the “Parties”) entered into that certain
Master Contract No. 01118 dated effective as of (“Master Contract”).

. The Parties previously amended the Contract six {6) times:

a. Amendment 1, effective November 6, 2019 (expand product offerings)
Amendment 2, effective March 4, 2020 {expand product offerings)
Amendment 3, effective March 1, 2021 (price adjustment)

Amendment 4, effective June 15, 2021 (price adjustment)

Amendment 5, effective January 28, 2022 (temporary price adjustment)

000y

Enterprise Services and Contractor are witnessing unanticipated costs increases pertaining to
certain raw materials, components, and logistical supply constraints that are unexpectedly
tensioning pricing pertaining to this Master Contract. Accordingly, the Parties now desire to
amend the Master Contract to address certain unanticipated cost increases and provide

(4-24-2017)

Amendment 6, effective June 15, 2022 (product removal and expanded product offerings)
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temporary an equitable, temporary price adjustment consistent with the purpose of this

Master Contract.

F. The amendment set forth herein is within the scope of the Master Contract.

AGREEMENT

Now THEREFORE, in consideration of the mutual covenants and agreements set forth herein, the Parties
hereby agree to amend the Master Contract, as previously amended, as follows:

1. TEMPORARY PRICE ADIUSTMENT. The Master Contract is amended to add the following provision:

TEMPORARY PRICE ADJUSTMENT. Notwithstanding any provision to the contrary, beginning
July 28, 2022, upon written request by Contractor, Enterprise Services will review,
evaluate, and, as appropriate in its sole determination, approve temporary price
adjustments pertaining to Master Contract goods/services impacted by unexpected costs
that are beyond the Master Contract’s applicable price adjustment procedures, if any;
Provided, however, that:

(a)

(b)

{c)

(d)

(e)

{f)

(g)

Contractor must request such temporary price adjustment in writing and set
forth the unexpected costs that are adversely impacting Contractor’s specific
Master Contract goods/services;

The unexpected costs must be unanticipated, beyond the reasonable control
of Contractor, and impacting Contractor’s industry/market segment (if the
unexpected costs only are impacting Contractor and not its competitors,
there will be no temporary price adjustment);

The unexpected costs must not be part of any other price adjustment (e.g., a
PPl inflation adjustment) allowed or provided by the Master Contract and, if
granted by Enterprise Services, the impact of any temporary price
adjustment will be considered by Enterprise Services and factored into any
other price adjustments as allowed or provided by the Master Contract;

Contractor must propose to Enterprise Services a reasonable, temporary
price adjustment that, based on a material input percentage basis {(or similar
appropriate metric such as: Producer Price Indices, Manufacturer’s price
change notices, invoices, or other third-party documentation) for the
goods/services equitably aligns Master Contract prices for impacted
goods/services with the Master Contract’s allocation of risk/return (e.g.,
Contractor’s margin);

Contractor must document to Enterprise Services that Contractor already has
implemented equivalent or greater price adjustments for Contractor’s
goods/services to other non-affiliated customers outside of the Master
Contract based on the unexpected costs identified to Enterprise Services;

Contractor, acting in good faith, also must evaluate and, as appropriate,
propose temporary price adjustments if costs for Contractor’s Master
Contract goods/services have unexpectedly decreased;

Enterprise Services, acting in good faith, will have sole discretion to approve
the scope, amount, and duration of any temporary price adjustment;

CONTRACT NO. 00118 - AMENDMENT NO. 7 Page 2
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(h} Any such temporary price adjustment will be temporary and will include a
stated period that will not exceed 180 days (Contractor, if circumstances
warrant, may seek a subsequent temporary price adjustment); and

(i) Unless and until a temporary price adjustment is approved in writing by
Enterprise Services, Contractor will not adjust Master Contract prices.

2. NO CHANGE OTHER THAN AMENDMENT. Except as amended herein, the Master Contract is unaffected
and remains in full force and effect.

3. INTEGRATED AGREEMENT; MODBIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Master Contract or any earlier amendment, this Amendment shall control and govern. This
Amendment may not be modified except in writing signed by the Parties.

4. AUTHORITY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such

party.

5. ELECTRONIC SIGNATURES. An electronic signature of this Amendment or any other ancillary
agreement shall be deemed to have the same legal effect as delivery of an original executed copy
of this Amendment or such other ancillary agreement for all purposes.

6. COUNTERPARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY STATE OF WASHINGTON
AN OREGON CORPORATION ! DEPARTMENT OF ENTERPRISE SERVICES
-
; | | S Y 4 -
By: I\ k“»-p«_;\-hﬁ ~ 7 By: bttt 17—
Name: Diane Grant Name: Alexander Kenesson
Title: President Title:  Procurement Supervisor
w; / Y
Date: Dl f2 D Date: 7/26/2022
CONTRACT NO. 00118 - AMENDMENTNO. 7 N ' Page 3
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CONTRACT AMENDMENT

STATE OF WASHINGTON
Contract No.: 00118
Amendment No.: Eight

Effective Date:

January 25, 2023

State of Washington
Contracts & Procurement Division
Department of Enterprise Services

P.0O. Box 41411

Coral Sales Company
PO Box 22385
Milwaukie OR 97269

Olympia, WA 98504-1411

EIGHTH AMENDMENT
TO
STATEWIDE CONTRACT No. 00118
GUARDRAILS, TERMINALS, CABLES, AND COMPONENTS

This Eighth Amendment (“Amendment”) to Contract No. 00118 is made and entered into by and between
the State of Washington acting by and through the Department of Enterprise Services, a Washington State
governmental agency (“State”) and Coral Sales Company, an Oregon (“Contractor”) and is dated as of
January 25, 2023,

RECITALS

A. State and Contractor (collectively the “Parties”) entered into that certain Contract No. 00118 for
Guardrails, Terminals, Cables, and Components dated effective as of August 28, 2018 (“Contract”).

B. The Parties previously amended the Contract seven (7) times:
e Amendment 1, effective November 6, 2019 (expand product offerings)
e Amendment 2, effective March 4, 2020 (expand product offerings)
e Amendment 3, effective March 1, 2021 (price adjustment)
e Amendment 4, effective June 15, 2021 (price adjustment)
e Amendment 5, effective January 28, 2022 (temporary price adjustment)
¢ Amendment 6, effective June 15, 2022 (temporary price adjustment)
¢ Amendment 7, effective July 28, 2022 (temporary price adjustment)
C. The amendment set forth herein is within the scope of the Contract.

D. The Parties now desire to amend the Contract as set forth herein.

AGREEMENT

Now THEREFORE, in consideration of the mutual covenants and agreements set forth herein, the Parties
hereby agree to amend the Contract, as previously amended, as follows:

STATEWIDE CONTRACT N0, 00118 - AMENDMENT NO. 8 Page 1of 14
(Rev. 2022-07-26)



1. Economic Adjustment. Economic Adjustment is hereby amended by deleting the existing
Economic Adjustment Section 3.3 in its entirety and inserting the following in lieu thereof:

Economic Adjustment. Twelve (12) months after the effective date of this Eighth Amendment,
the prices set forth in the attached Exhibit A — Prices, shall be adjusted, based upon the percent
changes (whether up or down) in the United States Department of Labor, Bureau of Labor and
Statistics (BLS) indices described below, for the most recent year. Economic adjustment will lag
one (1) calendar quarter past the Contract commencement date to allow for publication of BLS
data. All calculations for the index shall be based upon the latest version of data published as of
December 31, 2023. Prices shall be adjusted on January 25, 2024. If an index is recoded (i.e.,
the recoded index is a direct substitute for the prior index according to the BLS), this Contract
will use the recoded index, as applicable. If an index becomes unavailable, Enterprise Services
shall substitute a proxy index. If there is not a direct substitute, the next higher aggregate index
available will be used. The economic adjustment shall be calculated as follows:

New Price = Old Price x (Current Period Index/Base Period)

Bureau of Labor Statistics Producer
Price Index (PPI) Name PPI Code Percentage

Hot Rolled Steel WPU101704 40%
Steel WPU101 25%
Wood WPUQ811 10%
Cable/Wire WPU10260398 5%
Rubber/Plastics WPUQ7 4%

Steel WPU101 3% |
Natina Coating Treatment N/A 3% [
Freight WPU3012 10%
TOTAL 100%

2. PRICE ADIUSTMENT. Price sheet is hereby amended by deleting the Exhibit B to the original
contract, and all subsequent price sheets in their entirety, and inserting the Attached Exhibit A -
Prices for Goods (dated January 25, 2023), in lieu of Exhibit B of the Contract.

3. Price Ceiling. Price Ceiling is hereby amended by deleting the existing Economic Adjustment
Section 3.4 in its entirety and inserting the following in lieu thereof:

Price Ceiling. Although Contractor may offer lower prices to Purchasers, during the term of this
Contract, Contractor guarantees to provide the Goods and/or Services at no greater than the
prices set forth in Exhibit A — Prices for Goods (dated January 25, 2023).

4. No CHANGE OTHER THAN AMENDMENT. Except as amended herein, the Contract is unaffected and
remains in full force and effect.

5. INTEGRATED AGREEMENT; MODIFICATION. This Amendment constitutes the entire agreement and
understanding of the Parties with respect to the subject matter and supersedes all prior
negotiations and representations. In the event of any conflict between this Amendment and the
Contract or any earlier amendment, this Amendment shall control and govern. This Amendment
may not be modified except in writing signed by the Parties.

gTATEWIDE CONTRACT NO. 00118 - AMENDMENT NO. 8 Page 2 of 14
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6. AUTHORITY. Each party to this Amendment, and each individual signing on behalf of each party,
hereby represents and warrants to the other that it has full power and authority to enter into this
Amendment and that its execution, delivery, and performance of this Amendment has been fully
authorized and approved, and that no further approvals or consents are required to bind such
party.

7. ELECTRONIC SIGNATURES. An electronic signature or electronic record of this Amendment or any
other ancillary agreement shall be deemed to have the same legal effect as delivery of an original
executed copy of this Amendment or such other ancillary agreement for all purposes.

8. CounTerpARTS. This Amendment may be executed in one or more counterparts, each of which
shall be deemed an original, and all of which counterparts together shall constitute the same
instrument which may be sufficiently evidenced by one counterpart. Execution of this
Amendment at different times and places by the parties shall not affect the validity thereof so
long as all the parties hereto execute a counterpart of this Amendment.

EXECUTED AND EFFECTIVE as of the day and date first above written.

CORAL SALES COMPANY, STATE OF WASHINGTON
AN OREGON CORPORATION DEPARTMENT OF ENTERPRISE SERVICES
By: A Q L_SL,'\_,LML ﬂ‘ﬁv) By: NN
Name: Diane M. Grant Name: Tim Foitzik
Title: President Title:  Procurement Supervisor
/ /
’ J
ate: ate:
Dat /a ’-/f/c; 3 Date:  1/25/2023
STATEWIDE CONTRACT NO. 00118 - AMENDMENT NO. 8 - Page 3 of 14
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Exhibit A
Prices for Goods
January 25, 2023

Guardrail Panels

Vendor Prices
WSDOT .
] WSDOT Part Commo _ ) Effective
Corg(r;:;)edlty Number dity ltem Description Unit January 25,
Code 2023

Special Punch (Type 31) 12' 6" @ 3

570-28-39-124 11G 03/3353 | 11/2" EA S 157.64

570-28-39-118 21G 06 GR 13' 6 1/2" Special Punch 12 GA EA | 162.86

570-28-39-125 9G 08/3354 | GR13'61/2" @ 6'3" 12 GA EA S 157.64

570-28-39-060 1008G 12 GR Convex Radius 8' Galv. EA S 511.23

570-28-39-088 1010G 14 GR Convex Radius 10' Galv. EA S 409.80

570-28-39-133 1015G 16 GR Convex Radius 15' Galv. EA S 387.48

570-28-39-169 1020G 17 GR Convex Radius 20' Galv. EA S 242.37

570-28-39-196 1025G 18 GR Convex Radius 25' Galv. EA S 242.37

570-28-39-244 1030G 19 GR Convex Radius 30' Galv. EA S 242.37

570-28-39-264 1035G 20 GR Convex Radius 35' Galv. EA S 242.37

570-28-39-297 1040G 21 GR Convex Radius 40' Galv. EA S 242.37

570-28-39-317 1045G 22 GR Convex Radius 45' Galv. EA S 242.37

570-28-39-352 1060G 24 GR Convex Radius 60" Galv. EA S 242.37

570-28-39-367 1065G 26 GR Convex Radius 65' Galv. EA S 242.37

570-28-39-412 1075G 27 GR Convex Radius 75' Galv. EA S 242.37

570-28-39-427 1085G 29 GR Convex Radius 85' Galv. EA S 242.37
6'3" @ 6'3", 12 GA GALV W-BEAM

570-28-49-531 6G 37 GR PANEL EA S 101.70
12'6" @ 3'1-1/2", 12 GA GALV THRIE

570-28-49-528 211G 57 BEAM PANEL EA S 261.70
GR Thrie Beam 13'6 1/2" @ 6' 3" 12

570-28-37-230 209G 58 GA EA S 234.78
6'3" @ 3'1-1/2", 12 GA GALV THRIE

570-28-49-529 205G 61 BEAM PANEL EA S 198.92
GR Thrie Beam Reducer Symm Type

570-28-37-700 974G 64 B 7'3 1/2" Transition Piece EA S 179.65

STATEWIDE CONTRACT NO. 0_0118 - AMENDMENT No. 8 . Page 4 of 14

(Rev. 2022-07-26)




GR Convex TYPE 31 RADIUS 15'

570-28-39-129 1175G 438 Galv, EA S 385.69
GR Convex TYPE 31 RADIUS 20'
570-28-39-159 439 Galv, EA S 242.37
GR Convex TYPE 31 RADIUS 60’
570-28-39-353 110060G 701 Galv, EA S 242.37
570-28-39-337 1050G 1424 | GR Convex Radius 50' Galv. EA S 242.37
570-28-39-345 1055G 2098 GR Convex Radius 55' Galv. EA S 242.37
GR Convex TYPE 31 RADIUS 100'
570-28-39-451 110100G 2436 Galv, EA S 227.22
GR CONCAVE TYPE 31 RADIUS 30/,
570-28-38-301 N/A 2437 Galv EA S 227.22
GR CONCAVE TYPE 31 RADIUS 60/,
570-28-38-335 N/A 2438 | Galv EA |5 227.22
GR CONCAVE TYPE 31 RADIUS 100',
570-28-38-910 N/A 2439 | Galv EA |$ 227.22
GR Convex TYPE 31 RADIUS 30'
570-28-39-245 110030G 2450 Galy, EA S 227.22
GR Concave TYPE 31 RADIUS 45
570-28-39-630 2461 Galv, EA S 227.22
32219G ASYM. TRANSITION, 6'3",
LEFT, 10 GA GALV THRIE BEAM
TBD 32219G 2617 PANEL EA S 259.67
32218G ASYM. TRANSITION, 6'3",
RIGHT, 10 GA GALV THRIE BEAM
TBD 32218G 2618 PANEL EA S 259.67
GR Convex TYPE 31 RADIUS 45!
570-28-39-650 110045G 2661 Galv, EA S 242.37
GR Concave TYPE 31 RADIUS 15'
570-28-39-600 2834 Galv, EA S 385.69
GR Concave TYPE 31 RADIUS 20
570-28-39-605 2835 Galy, EA S 242.37
6'3" @ 6'3", TYPE 1 MODIFIED
ANCHOR, 12 GA GALV W-BEAM GR
570-28-13-350 N/A 3461 PANEL EA S 113.61
Guardrail End Treatment Parts/Trinity
Vendor Prices
WSDOT WSDOT Part | Commo e Unit Effective
Cor&r)r:j(;dlty Number dity tem Description Measure January 25,
Code 2023
GR End Piece Design G Galvanized
570-28-32-371 923G 50 12 GA EA S 167.93
GR End Piece Design F Flat End
570-28-32-369 923G 55 Shoe, 10 GA, W-Beam EA S 80.08
Bearing Plate, 5/8"x 8"x 8" w/Flat
570-28-49-539 783A 135 Bar, Galv EA S 58.90
STATEWIDE CONTRACT NO. 00118 - AMENDMENT NO. 8 Page 5 of 14
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3/4" X 6'6" ANCHOR CABLE (T),

570-28-49-027 3000G 136 GALV GR END ANCHOR ASSY PART EA 214.95
570-28-49-036 705G 138 5-1/2" ANCHOR PIPE SLEEVE, EA 36.37
Bench Stock 3910G 139 | 1" A563-DH NUT, HEAVY HEX EA 2.25
Bench Stock 3900G 140 1" F844 ROUND WASHER, EA 1.12
570-28-49-546 766G 148 GR Plate Soil 18" x 24" x 1/4" EA 71.96
Bench Stock 3478G 149 5/8" X 7-1/2" A307 BOLT, EA 2.79
5/8" X 9-1/2" A307 Hex Bolt, Galv
Bench Stock 3497G 150 Tube Sleev Part for GR Anchor Assy EA 3.33
5702872700 742G 157 GR Sleeve Tube 6' Syro PC 742G EA 278.67
GR SRT Panel No0.113'61/2" @ 6'
| 570-28-49-760 30G 168 3" SYRO 34G EA 382.88
GR SRT Panel No.2 13'6 1/2" @ 6'
5702849763 39G 169 3" SYRO 39G EA 382.88
570-28-13-026 700A 171 ANCHOR BRACKET, SRT EA 73.92
5702849753 9960G 172 Slot Guard for Anchor, SRT EA 64.43
570-28-49-777 9852A 173 GR Strut Assy PC 9852A SRT 350 EA 245.13
570-28-32-011 3701G 572 3/4" Washer, F436, 3701G EA 0.29
Bench Stock 3380G 596 5/8" X 1-1/2" A307 BOLT, EA 0.91
Bench Stock 3704G 616 3/4" GALV (A563) A325 NUT, EA 1.82
Bench Stock 3700G 620 3/4" GALV F436 (A325) WASHER, EA 0.72
12" X 12" ET DECAL,
FASTENER/ATTACHMENT (NEED 2
5702849155 6668B 685 PER UNIT) EA 23.99
GR Anchor Assy Design A Type 1
570-28-49-032 N/A 1001 | Includes Tube Sleeve Assy Galv. EA 1,199.51
STEEL YIELDING TERMINAL POST,
5702832400 15000G 1135 GALV GR END TREATMENT PART EA 142.11
570-28-32-010 3717G 1583 | 3/4" X 2-1/2" Hex Bolt, A325, 3717G EA 4.21
GR ET-Plus Panel No. 2 Type 31 15'
570-28-49-524 20442G 1778 7" # 20442G Galvanized EA 322.54
GR anchor Assy, Type 10, Includes
570-28-49-029 | 47ANCHOR10 1815 Tube Sleeve EA 1,175.52
GR End Piece Design C 3/4 Wrap
570-28-32-365 907G 1821 | Galvi2 GA EA 76.77
GR Complete SRT 350 System
570-28-49-138 O0SRT99-12 2005 Slotted 8 Post EA 3,325.05
570-28-32-007 3391G 2060 | 5/8" X 1-3/4" Hex Bolt, A325, 3391G EA 1.56
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570-28-32-012 3908G 2171 1" Heavy Hex Nut, A563, 3908G EA S 3.36
Softstop, Post #1, 4' 9-1/2", SYTP,

570-28-32-602 15203G 2864 15203G EA S 93.12

570-28-32-005 105286G 2865 5/16" X 1-1/2" Hex Bolt, 105286G EA S 0.55

570-28-32-607 15207G 2866 Softstop, Keeper Plate, 15207G EA S 33.59

570-28-32-600 15208A 2867 Softstop Impact Head, 15208A EA S 2,180.65

570-28-32-006 105285G 2868 5/16" X 2-1/2" Hex Bolt, 105285G EA S 0.80

570-28-32-605 15201G 2869 Softstop, Anchor Angle, 15201G EA S 56.70

570-28-32-604 15204A 2870 Softstop, Anchor Paddle, 15204A EA S 169.60
Softstop, Anchor Panel, 12'6",

570-28-32-603 15200G 3034 15200G EA S 410.23

Complete Softstop Terminal, TL-3,

570-28-32-321 5006468 3091 50'9-1/2" Long, w/8" block EA S 3,696.74
Complete Softstop Terminal, TL-2,

570-28-32-320 5006538 3092 38'3-1/2", w/8" block EA $ 3,347.44
Softstop, Post #0 Anchor Post,

570-28-32-601 15205A 3906 15205A EA S 572.85

570-28-32-606 15202G 3907 Softstop, Angle Strut, 15202G EA S 115.67

570-28-32-608 34429G 3908 | Softstop, Plate Washer, 15206G EA S 45.36

570-28-32-609 34429G 3909 Softstop, Hardware Can, 34429G EA S 682.93

570-28-32-008 4489G 3910 5/8" X 9" Hex Bolt, A325, 4489G EA S 11.08

570-28-32-009 4372G 3911 | 5/8" Washer, F436, 4372G EA |$ 0.26

Guardrail End Treatment Parts/Road Systems

Vendor Prices
C\évrr?rgt?c}i-t WSDOT Part | Commo ltem Descriotion Unit Effective
Code Y Number dity P Measure January 25,
Code 2023
570-28-49-099 S$760 161 CABLE ANCHOR BOX, SKT/FLEAT, EA S 124.97
570-28-49-340 E780 162 GROUND STRUT, FLEAT/SKT, EA S 93.19
GR Fleat 350 /TL2 Impact (Extruder
570-28-49-300 F3000 163 Head) Terminal F3000 EA S 925.21
570-28-49-870 S730 164 TUBE SLEEVE, 6'0", FLEAT/SKT EA S 243.00
570-28-13-010 | F1303/51303 165 Anchor Panel for FLEAT/SKT 350 EA S 296.23
TPHP1A/TPHP1 SKT/FLEAT #1 STEEL POST, UPPER
570-28-49-572 B 211 AND LOWER ASSEMBLY EA S 507.38
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Bench Stock N/A 578 5/16" X 1" A307 BOLT, GALYV, EA S 0.71
Bench Stock E350 661 3/8" X 3" LAG SCREW, EA S 0.47
570-28-49-156 N/A 686 18" X 13-1/2" UL/LR, FLEAT DECAL, EA S 22.01
570-28-49-157 N/A 687 18" X 13-1/2" UR/LL, FLEAT DECAL, EA S 22.01
18" X 18" DELINEATOR DECAL, HI
570-28-49-158 N/A 688 INT, LEFT OR RIGHT, FOR SKT EA S 31.95
GR SKT-350 (for 27 inch) Non-flared
570-28-49-137 KADG3 1077 | Terminal System (TL3) System |$ 3,821.64
GR SKT 350, TL-2, 25'0" SYSTEM,
570-28-49-361 1343 w/Wood Posts & blocks EA S 3,203.10
3/4" X 6'6" ANCHOR CABLE (U),
570-28-49-028 All4 1361 SKT/FLEAT, EA S 167.20
570-28-32-047 1761 | Bearing Plate, SKT/Fleat, Galv EA |§ 52.07
GR SKT-MGS (for 31 inch) Non-
570-28-49-844 N/A 1779 Flared Terminal System System |$ 3,893.43
G1507/MGS- Anchor Panel, SKT-350, Type 31,
570-28-49-950 SF1303 1780 | 15'7-1/2" EA |5 399.69
570-28-49-136 KA062.09 2021 | GR Fleat 350 Terminal System (TL3) EA S 3,313.56
SKT 350, TYPE 31,40'7-1/2",STEEL
POST, POLY BLOCK, Non-flared
570-28-49-565 N/A 2432 Terminal System System |[$ 3,876.86
Bench Stock N/A 2939 SKT/FLEAT #1 SP HARDWARE KIT, EA S 23.67
Bench Stock N/A 2940 SKT/FLEAT #2 SP HARDWARE KIT, EA S 16.57
SB58A/N055A/ 1/2" SHOULDER BOLT W/NUT & 2
570-28-49-428 WO50A 3030 | WASHERS, SKT/FLEAT (SET OF 8) Set S 54.43
SKT/FLEAT #2 STEEL POST, UPPER
570-28-49-573 UHP2A/HP3B 3443 AND LOWER ASSEMBLY Set S 231.95
SKT/FLEAT #1 POST, UPPER ONLY
570-28-49-605 TPHP1A 3646 29" LONG SQ TUBE EA S 121.49
SKT/FLEAT #2 POST, UPPER ONLY
570-28-49-606 UHP2A 3674 34" LONG | BEAM EA S 123.07
SKT/FLEAT #1 POST, LOWER ONLY,
570-28-49-607 TPHP1B 3679 (6' W6X15), EA S 383.13
570-28-49-608 HP3B 3680 SKT/FLEAT #2 POST, LOWER ONLY, EA S 113.91
570-28-32-385 3571 MSKT Impact Head, Galv EA S 1,493.47
MSKT Post #1, Upper (6"x 6"x 1/8"
570-28-60-775 3972 | Tube), Galv EA |5 205.96
MSKT Post #1, Lower, W6x15
570-28-60-776 3973 | @6'0"w/soil plate, Galv EA $ 470.84
570-28-60-777 3974 MSKT Post #2, Lower, Galv EA S 205.91
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570-28-18-320 3975 MSKT Strut, Galv EA S 149.11
End Terminal, MSKT, 46'10-1/2",

570-28-13-060 3976 | STL, 8"Block EA  |s 4,556.14

570-28-18-321 3977 | MsKT, 12ga W-Beam, 9'4-1/2", Galv | EA  |$ 142,01
End Terminal, MSKT, 46'10-1/2",

570-28-13-061 4002 STL, 12" Block EA S 4,627.14
End Terminal, MSKT, 53'1-1/2", STL,

570-28-13-065 4171 | 12" Block EA |5 4,793.26

570-28-53-400 4424 MSKT Repair Kit, 12'6", Post #1 & 2 EA S 2,682.00

Standard Guardrail Hardware

WSDOT Vendor . ' Prices
Commodity W?\IDOT Rt Corpmo ltem Description e Effective
Code umber dity Measure January 25,
Code 2023
1-1/4" Splice Bolt, 5/8" Galv GR
Bench Stock 3360G 80 hardware EA S 0.88
2" Post/Splice Boits, 5/8" Galv GR
Bench Stock 3400G 81 Hardware EA S 1.03
GR Bolt Post 5/8" x 10" L with 7/32"
Bench Stock 3500G 86 oval Grip Types 1, 2 and 10 EA S 3.27
GR Bolt Post 5/8" x 14" L with 7/32"
Bench Stock 3540G 89 oval Grip Types 1, 2 and 10 EA S 4.38
GR Bolt Post 5/8" x 18" L with 7/32"
570-28-24-412 3580G 92 oval Grip Types 1, 2 and 10 EA S 5.75
GR Bolt Post 5/8" x 22" L with 7/32"
570-28-24-422 3620G 94 oval Grip Types 1,2, and 10 EA S 6.98
Recessed Nut, 5/8: Galv GR
Bench Stock 3340G 97 hardware EA S 0.78
Round A307 Washer, 5/8" Galv GR
Bench Stock 3300G 99 hardware EA S 0.36
1 1/4" Guard Rail Spice Bolt 50 |b
Bench Stock 3360G 3100 Bucket (263 bolts per bucket) EA S 193.98
5/8" Nut 50Ib Bucket (263 nuts per
Bench Stock 3340G 3101 bucket) EA S 193.86
Weathered & Natina Guardrail Components
Vendor Prices
WSDOT WSDOT Part | Commo i Unit Effective
Corgcr:jc;dlty Number dity USiiiBesnpton Measure January 25,
Code 2023
GR13'61/2" @ 3'1-1/2"
570-28-39-126 11C 3978 | Weathering 12 GA, Type 31 EA S 206.78
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1 Natina, Type 31 W-Beam 12ga,
570-28-47-200 4021 12'6" @ 3'1-1/2" EA S 579.26
Natina, Steel GR Post, W6x9 @ 6'
570-28-60-800 4022 0", W-Beam EA 5 190.70
570-28-24-446 4023 Natina, 5/8"x14" GR Post Bolt EA S 10.32
570-28-24-445 4024 Natina, 5/8"x18" GR Post Bolt EA S 10.99
Bench Stock 4025 | Natina, 5/8"x1-1/4" Splice Bolt EA S 2.55
Bench Stock 4026 Natina, 5/8" Round F844 Washer EA s 156
Bench Stock 4027 Natina, 5/8" Recessed Nut EA 3 2.32
Wood Posts & Blocks
Vendor Prices
WSDOT . .
. WSDOT Part Commo . Unit Effective
Corg(r;:j%dlty Number dity Item Description Measure January 25,
Code 2023
540-73-41-174 N/A 220 GR Post 6" x 8" x 3' 6 1/2" Hem fir EA 39.43
GRPost5'1/2"x71/2"x3'9" or
540-73-41-175 6058B 222 w/Steel Band EA 91.44
GR Post5.5" x7.5" x3'9" in
Breakaway (same as 6" x 8" x 3'9")
540-73-41-170 41478 223 W/0 Band (4147B) EA 44.54
GR Post 6" x8" x6' CRT 2 hole @ 3
540-73-41-202 N/A 227 1/2" Breakaway Hem Fir EA 78.39
GR Post Trinity 6" x 8" x 6' CRT 2
Hole SRT/ET Systems Breakaway
540-73-41-250 4063B 231 Pine EA 89.84
GR Post 6" x 8" x 6' 0" Treated
540-73-41-204 N/A 232 Wood EA 60.27
540-73-41-210 N/A 233 GR Post 6" x 8" 7' L Hem fir EA S 64.49
540-73-41-212 N/A 234 GR Post 6"x 8"x 8' L Hem fir EA S 81.49
540-73-41-214 N/A 235 GR Post 6"x 8" x 9' L Hem fir EA 88.30
540-73-41-220 N/A 239 GR Post 8" x 8" x 6' L Hem fir EA S 91.19
GR Block Wood 6" x 8" x 14" {6" x
8" x 1'2") Hem Fir SRT/ET-Plus
540-73-35-127 40758 249 {(4075B) EA S 11.08
540-73-35-220 N/A 254 GR Block Wood 8" x 8" x 14" Hem fir EA S 25.96
GR Block Wood 6" x 12" x 14" Hem
540-73-35-202 N/A 1473 Fir EA S 32.68
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6" X 8" X 4'0-1/4" Anchor Post, ET,
540-73-41-300 4140B 1776 Type 31, EA S 43.08
6" X 8" X 3'10.5" ANCHOR POST,
570-28-49-609 UP650 1783 | TYPE 31 SKT SYSTEM, EA S 46.29
GR Block Wood 6" x 8" x 14" Hem
540-73-35-128 N/A 1822 Fir EA S 16.26
Wood Sign Post, 4"x4"x14', Pressure
801-30-58-180 N/A 4780 | Treated EA |5 68.47
Wood Sign Post, 4"x6"x16', Pressure
801-30-58-191 N/A 4781 | Treated EA $ 131.63
Wood Sign Post, 4"x6"x18', Pressure
801-30-58-195 N/A 4782 Treated EA S 143.08
Wood Sign Post, 4"x6"x20’, Pressure I
801-30-58-205 N/A 4783 | Treated EA S 154.54
Wood Sign Post, 6"x6"x16', Pressure
801-30-50-225 N/A 4784 | Treated EA 5 223.24
Wood Sign Post, 6'"x6"x18’, Pressure
801-30-58-230 N/A 4785 | Treated EA $ 241.36
Wood Sign Post, 6"x6"x20’, Pressure
801-30-58-235 N/A 4786 | Treated EA S 259.47
Wood Sign Post, 6"x8"x20', Pressure
801-30-58-250 N/A 4787 | Treated EA |$ 362.55
Steel Guardrail Posts
Prices
WSDOT Vendor . :
Corgmodity W?\I?J?n'tl;;aﬂ Commodi ltem Description Meliglfjre J;f{;crgvgs,
ode ty Code 2023
W6EX9 @ 11' 0" POST, GALV STEEL
570-28-60-952 14318G 448 GR POST EA S 320.15
W6X9 @ 6' 0", STEEL GR POST FOR
570-28-60-953 533G 1878 | WOOD OR POLY BLOCK EA S 84.97
W6X9 @ 9'0" POST, GALV STEEL GR
570-28-60-951 14287G 3472 POST EA S 224.28
Polymer Guardrail Blocks
Pri
CWSDOT WSDOT Part | Vendor. . Unit Effective
ommodity Number Commodi Item Description Measure | January 25
Code ty Code 2023
4"X 7-1/2"X 1'2", W-BEAM, KING $
570-28-74-221 6777B 1759 BLOCK, 67778 EA 7.28
4"X 12"X 14", Type 31, Poly GR
570-28-74-385 67408 2336 Block EA S 13.04 |
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Guardrail Installation Tools

Prices
WSDOT | \yspoT part | Vendor . Unit Effective
Commodity Commodi Item Description
Number Measure | January 25,
Code ty Code
2023
Steel GR Post, Model PD 200G, 3
570-28-58-600 3052 4"x6" Post Driver EA 4,668.06
Steel GR Post, PD 140/200 4x6 Drive $
570-28-58-601 3053 Cap EA 1,186.79
Steel GR Post, Throttle Valve Kit S
570-28-58-602 3054 With 5' Hose EA 474.72
CASS Cable Rail Components
Prices
WSDOT | \yspOT Part | Yendor -, Unit Effective
Commodity Commodi | ltem Description
Number Measure January 25,
Code ty Code
2023
S
570-28-49-031 4099G 179 Torpedo, Assy Assy 147.42
$
570-28-49-755 5700B 193 Spacer, Cable 5700B EA 11.81
$
570-28-49-151 5823B 194 Cover, Sleeve EA 11.86
$
570-28-76-650 5824T 195 Strap, Post (for C shaped Post) EA 11.41
570-28-21-124 5835B 196 Cap, external yellow EA S 3.50
570-28-49-128 5838B 197 Cap, external black EA S 7.01
570-28-60-650 33902G 198 Post, short C-shaped PST 3' 11.25" EA S 110.55
Bench Stock 4372G 619 Washer, flat 5/8" EA S 0.16
Bench Stock 4225G 659 5/16" X 1.75" Hook Bolt w/Shoulder EA S 2.13
570-28-49-103 33909G 1208 Bracket, cable EA S 29.94
570-28-49-822 33910G 1209 Post, terminal 350/TL3 CCT Line EA S 110.81
570-28-22-500 5825G 1212 .Bolt, cable lock EA S 3.04
Bench Stock 5831G 1214 Washer, 5/16" EA S 0.12
Bench Stock 3245G 1215 Nut, Hex 5/16 Diameter EA S 0.39
570-28-63-375 58398 1217 Cover, sleeve for S3 Anchor Post EA S 10.35
570-28-63-209 33920G 1526 Connector to W Beam EA S 272.81
570-28-49-039 5633G 1787 CASS turnbuckie Stud Assy Assy S 327.13
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570-28-49-880 5826G 1789 Turnbuckle 1" x 14" EA S 96.42
570-28-60-050 9021G 1791 Bearing, Angle (A36) EA ) 46.92
57008 (2 each)
58238 (1 each)
5824T(1 each) 1792 $ 48.91
570-28-49-422 | 5838B (1 each) 47 CASSKITR (CASS Repair Kit) Kit
Post, short splice 3'11.25" for 10 ga
570-28-60-825 33912G 1793 cable EA 5 139.17
570-28-60-653 33901G 1794 Post, long C-shaped PST 5"3" EA S 133.25
570-28-60-750 33936A 1796 Post, lower driven CRP EA S 867.84
570-28-60-930 33935A 1797 Post, upper CRP EA S 402.36
570-28-49-823 33903A 1799 Post, terminal 350/TL3 w/sail plate EA S 186.93
570-28-60-701 33956G 1801 CASS - TL3 Post Driven EA S 149.02
570-28-49-749 33976A 1802 CASS -TL3 Post Sleeve w/soil plt EA S 131.49
570-28-60-850 33982G 1803 Post, Sleeve-in Concrete 27" EA S 70.12
570-28-72-500 33939A 1808 Sleeve, Post W/Soil Plate EA 5 113.96
Sheeting, reflective 5" x 24"
570-28-49-740 5851B 1810 Yellow and Black EA S 23.67
Bench Stock 57077 1874 Post Strap, TL-4, 57077 EA § 9.97
Bench Stock 57088B 1875 Sleeve Cover, TL-4, 5708B EA $ 10.35
570-28-60-835 34007G 2316 Post Short CASS TL3 (4.1) EA S 125.51
5708B (1each)
5707T (1 each)
57008 (3each) 2318 TLA43 CASSKITR (CASS Repair Kit) Kit ) 53.87
4225G (1leach) 4 Strand TL3
570-28-49-424 | 3245G (1 each)
57008 (1 each)
4225G (2 each)
3245G (2 each) 2690 EA S 29.70
5839B (1 each) Repair Kit, for S3 Post, 4-Strand
570-28-49-432 | 105202T(1 each)
570-28-49-132 34045G 3525 S3 Post, Short, 4 Strand, 34045G EA S 169.31
Bench Stock 1052027 3526 S3, Post Strap, 4 Strand, 105202T EA S 453
S3 Post Sleeve Driven w/ Soil Plate
570-28-63-550 34047A 3554 34047A EA S 240.48

Gibraltar Cable Rail Components
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WSDOT WSDOT Part Vendor o Unit Prices Effective
Commodity Number Commodi Item Description Measure January 25,
Code ty Code 2023
570-28-49-590 4-LNP-S 2480 Gibraltar, TL4 Line Post Socketed EA S 130.42
570-28-49-975 J-BLT 2481 Gibraltar, J-Bolt w/Nut & Washer, 3/4" EA S 32.61
570-28-49-363 4-HPIN-4 2763 Gibraltar, TL4, 4-Cable Hairpin EA S 76.08
570-28-49-364 4-LOCK-4 2764 Gibraltar, TL4, 4-Cable LockPlate EA S 34.77

Gibraltar, Terminal Post #1, TL-4, 4-
570-28-49-365 TP1-4C 2765 Cable EA S 154.33
Gibraltar, Terminal Post #2, TL-4, 4-
570-28-49-366 TP2-4C 2766 Cable EA S 154.33
Gibraltar, Terminal Post #3, TL-4, 4-
570-28-49-367 TP3-4-4C 2767 Cable EA S 180.41
Gibraltar, Terminal Post #4, TL-4, 4-
570-28-49-368 TP4-4-4C 2768 Cable EA S 180.41
Brifen Cable Rail Components
WSDOT WSDOT Part Vendor. o Unit  Prices Effective
Commodity Number Commodity Item Description Measure banuary 25. 2023
Code Code v
570-28-71-257 A42 2729 Brifen, Locating Pegs, A42 EA S 2 .05
Brifen, TL-4 Line Post Socketed Left,
570-28-71-251 Z11L 3996 Z11L EA S 134.96
570-28-71-252 741 3997 Brifen, TL-4 Post Excluder, Z41 EA $ 4.40
Brifen, Post #1, Anchor, Left
570-28-71-253 F11AL 4009 Shoulder (TL3 & TL4) EA S 235.15
Brifen, Post #2, Anchor, Left
570-28-71-254 4F11B1L 4010 Shoulder (TL4 Only) EA ) 153.37
Brifen, Post #3, Anchor, Left
570-28-71-255 4F11B2L 4011 Shoulder (TL4 Only) EA S 153.37
Brifen, Post #4, Anchor, Left
570-28-71-256 4F11B3L 4012 Shoulder (TL4 Only) EA ) 153.37
570-28-71-259 4085 Brifen, Drive Socket, 57" w/Soil Plate EA S 296.50
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