

MASTER CONTRACT

No. 06819

PREFABRICATED AND MODULAR BRIDGES

Vehicle	Pedestrian	Trail
☐ Portable Detour	☐ Aluminum	☐ Aluminum
☐ Steel	⊠ Fiberglass	☐ Concrete
	☐ Weathered Steel	
	☐ Wood	☐ Steel
		☐ Weathered Steel
		□ Wood

For Use by Eligible Purchasers

By and Between

STATE OF WASHINGTON
DEPARTMENT OF ENTERPRISE SERVICES

and

ARETE STRUCTURES LLC

Dated December 1, 2020

MASTER CONTRACT

No. 06819

PREFABRICATED AND MODULAR BRIDGES

This Master Contract ("Master Contract") is made and entered into by and between the State of Washington acting by and through the Department of Enterprise Services, a Washington State governmental agency ("Enterprise Services") and Arete Structures LLC, a North Carolina Limited Liability Company (LLC) ("Contractor") and is dated and effective as of December 1, 2020.

RECITALS

- A. Pursuant to Legislative direction codified in RCW chapter 39.26, Enterprise Services, on behalf of the State of Washington, is authorized to develop, solicit, and establish master contracts for goods for general use by Washington state agencies and certain other entities (eligible purchasers).
- B. On behalf of the State of Washington, Enterprise Services, as part of a competitive governmental procurement, issued Competitive Solicitation No. 06819 dated September 9, 2020.
- C. Enterprise Services evaluated all responses to the Competitive Solicitation and identified Contractor as an apparent successful bidder.
- D. Enterprise Services has determined that entering into this Master Contract will meet the identified needs and be in the best interest of the State of Washington.
- E. The purpose of this Master Contract is to enable eligible purchasers to purchase the goods as set forth herein.

AGREEMENT

Now Therefore, in consideration of the mutual promises, covenants, and conditions set forth herein, the parties hereto hereby agree as follows:

- **1. TERM**. The term of this Master Contract is thirty-six (36) months, commencing December 1, 2020 and ending November 30, 2023.
- **2. ELIGIBLE PURCHASERS.** This Master Contract may be utilized by any of the following types of entities ("Purchaser"):
 - 2.1. WASHINGTON STATE AGENCIES. All Washington state agencies, departments, offices, divisions, boards, and commissions.
 - 2.2. WASHINGTON STATE INSTITUTIONS OF HIGHER EDUCATION (COLLEGES). Any the following institutions of higher education in Washington:
 - State universities i.e., University of Washington & Washington State University;
 - Regional universities i.e., Central Washington University, Eastern Washington University, & Western Washington University
 - Evergreen State College;

- Community colleges; and
- Technical colleges.
- 2.3. MCUA PARTIES. Any of the following types of entities that have executed a Master Contract Usage Agreement with Enterprise Services:
 - Political subdivisions (e.g., counties, cities, school districts, public utility districts)
 in the State of Washington;
 - Federal governmental agencies or entities;
 - Public-benefit nonprofit corporations (i.e., § 501(c)(3) nonprofit corporations that receive federal, state, or local funding); and
 - Federally-recognized Indian Tribes located in the State of Washington.
- ORCPP. The Master Contract will be available for use by the Oregon Cooperative Purchasing Program (ORCPP).

3. Scope – Included Goods/Services and Price.

- 3.1. Contract Scope. Pursuant to this Master Contract, Contractor is authorized to sell only those goods set forth in *Exhibit A Included Goods* for the prices set forth in *Exhibit B Prices*. Contractor shall not represent to any Purchaser under this Master Contract that Contractor has contractual authority to sell any goods beyond those set forth in *Exhibit A Included Goods*.
- 3.2. State's Ability to Modify Scope of Master Contract. Subject to mutual agreement between the parties, Enterprise Services reserves the right to modify the goods included in this Master Contract; *Provided*, however, that any such modification shall be effective only upon thirty (30) days advance written notice; and *Provided further*, that any such modification must be within the scope of this Master Contract.
- 3.3. ECONOMIC ADJUSTMENT. Beginning twelve (12) months after the effective date of this Master Contract and for every annual anniversary thereafter, the prices set forth in *Exhibit B Prices* shall be adjusted, based upon the percent changes (whether up or down) in the United States Department of Labor, Bureau of Labor and Statistics (BLS) indices described below, for the most recent year. Economic adjustment will lag one (1) calendar quarter past the Contract commencement date to allow for publication of BLS data. All calculations for the index shall be based upon the latest version of data published as of February of each year. Prices shall be adjusted in March of each year. If an index is recoded (i.e., the recoded index is a direct substitute for the prior index according to the BLS), this Master Contract will use the recoded index, as applicable. If an index becomes unavailable, Enterprise Services shall substitute a proxy index. If there is not a direct substitute, the next higher aggregate index available will be used. The economic adjustment shall be calculated as follows:

New Price = Old Price x (Current Period Index/Base Period Index).

Category	PPI Name	PPI Code	PUI#	Percentage
Pedestrian Bridges				
Fiberglass	All other reinforced & fiberglass plastics products	WPU07290197	07290197	100%
Trail Bridges				
Fiberglass	All other reinforced & fiberglass plastics products	WPU07290197	07290197	100%

- 3.4. PRICE CEILING. Although Contractor may offer lower prices to Purchasers, during the term of this Master Contract, Contractor guarantees to provide the goods at no greater than the prices set forth in *Exhibit B Prices for Goods* (subject to economic adjustment as set forth herein).
- 3.5. MASTER CONTRACT INFORMATION. Enterprise Services shall maintain and provide information regarding this Master Contract, including scope and pricing, to eligible Purchasers.
- **4. CONTRACTOR REPRESENTATIONS AND WARRANTIES.** Contractor makes each of the following representations and warranties as of the effective date of this Master Contract and at the time any order is placed pursuant to this Master Contract. If, at the time of any such order, Contractor cannot make such representations and warranties, Contractor shall not process any orders and shall, within three (3) business days notify Enterprise Services, in writing, of such breach.
 - 4.1. QUALIFIED TO DO BUSINESS. Contractor represents and warrants that it is in good standing and qualified to do business in the State of Washington, that it is registered with the Washington State Department of Revenue and the Washington Secretary of State, that it possesses and shall keep current all required licenses and/or approvals, and that it is current, in full compliance, and has paid all applicable taxes owed to the State of Washington.
 - 4.2. Suspension & Debarment. Contractor represents and warrants that neither it nor its principals or affiliates presently are debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in any governmental contract by any governmental department or agency within the United States.
 - 4.3. QUALITY OF GOODS. Contractor represents and warrants that any goods sold pursuant to this Master Contract shall be merchantable, shall conform to this Master Contract and Purchaser's Purchase Order, shall be fit and safe for the intended purposes, shall be free from defects in materials and workmanship, and shall be produced and delivered in full compliance with applicable law. Contractor further represents and warrants it has clear title to the goods and that the same shall be delivered and the services provided free of liens and encumbrances and that the same do not infringe any third party patent. Upon breach of warranty, Contractor will repair or replace (at no charge to Purchaser) any goods whose nonconformance is discovered and made known to the Contractor. If, in Purchaser's judgment, repair or replacement is inadequate, or fails of its essential purpose, Contractor will refund the full amount of any payments that have been made. The rights and remedies of the parties under this warranty are in addition to any other rights and remedies of the parties provided by law or equity, including, without limitation, actual damages, and, as applicable and awarded under the law, to a prevailing party, reasonable attorneys' fees and costs.
 - 4.4. WAGE VIOLATIONS. Contractor represents and warrants that, during the term of this Master Contract and the three (3) year period immediately preceding the award of the Master

- Contract, it is not determined, by a final and binding citation and notice of assessment issued by the Washington Department of Labor and Industries or through a civil judgment entered by a court of limited or general jurisdiction, to be in willful violation of any provision of Washington state wage laws set forth in RCW chapters 49.46, 49.48, or 49.52.
- 4.5. PAY EQUALITY. Contractor represents and warrants that, among its workers, similarly employed individuals are compensated as equals. For purposes of this provision, employees are similarly employed if the individuals work for the same employer, the performance of the job requires comparable skill, effort, and responsibility, and the jobs are performed under similar working conditions. Job titles alone are not determinative of whether employees are similarly employed. Contractor may allow differentials in compensation for its workers based in good faith on any of the following: a seniority system; a merit system; a system that measures earnings by quantity or quality of production; a bona fide job-related factor or factors; or a bona fide regional difference in compensation levels. A bona fide job-related factor or factors may include, but not be limited to, education, training, or experience that is: consistent with business necessity; not based on or derived from a gender-based differential; and accounts for the entire differential. A bona fide regional difference in compensation level must be consistent with business necessity; not based on or derived from a gender-based differential; and account for the entire differential. Notwithstanding any provision to the contrary, upon breach of warranty and Contractor's failure to provide satisfactory evidence of compliance within thirty (30) days, Enterprise Services may suspend or terminate this Master Contract and any Purchaser hereunder similarly may suspend or terminate its use of the Master Contract and/or any agreement entered into pursuant to this Master Contract.
- 4.6. EXECUTIVE ORDER 18-03 WORKERS' RIGHTS (IF APPLICABLE). Contractor represents and warrants, as previously certified in Contractor's Bidder's Certification, that Contractor does <u>NOT</u> require its employees, as a condition of employment, to sign or agree to mandatory individual arbitration clauses or class or collective action waivers. Contractor further represents and warrants that, during the term of this Contract, Contractor shall not, as a condition of employment, require its employees to sign or agree to mandatory individual arbitration clauses or class or collective action waivers.
- 4.7. PROCUREMENT ETHICS & PROHIBITION ON GIFTS. Contractor represents and warrants that it complies fully with all applicable procurement ethics restrictions including, but not limited to, restrictions against Contractor providing gifts or anything of economic value, directly or indirectly, to Purchasers' employees.
- 4.8. WASHINGTON'S ELECTRONIC BUSINESS SOLUTION (WEBS). Contractor represents and warrants that it is registered in Washington's Electronic Business Solution (WEBS), Washington's contract registration system and that, all of its information therein is current and accurate and that throughout the term of this Master Contract, Contractor shall maintain an accurate profile in WEBS.
- 4.9. STATEWIDE PAYEE DESK. Contractor represents and warrants that it is registered with the Statewide Payee Desk, which registration is a condition to payment.
- 4.10. MASTER CONTRACT PROMOTION; ADVERTISING AND ENDORSEMENT. Contractor represents and warrants that it shall use commercially reasonable efforts both to promote and market the use of this Master Contract with eligible Purchasers and to ensure that those entities that utilize this Master Contract are eligible Purchasers. Contractor understands and acknowledges that neither Enterprise Services nor Purchasers are endorsing Contractor's

- goods or suggesting that such goods are the best or only solution to their needs. Accordingly, Contractor represents and warrants that it shall make no reference to Enterprise Services, any Purchaser, or the State of Washington in any promotional material without the prior written consent of Enterprise Services.
- 4.11. MASTER CONTRACT TRANSITION. Contractor represents and warrants that, in the event this Master Contract or a similar contract, is transitioned to another contractor (e.g., Master Contract expiration or termination), Contractor shall use commercially reasonable efforts to assist Enterprise Services for a period of sixty (60) days to effectuate a smooth transition to another contractor to minimize disruption of service and/or costs to the State of Washington.
- 4.12. FEDERAL STANDARDS. Contractor represents and warrants, as previously certified in Contractor's Bidder's Certification, that Contractor's products meet applicable Federal Standards.

5. Using the Master Contract – Purchases.

- 5.1. ORDERING REQUIREMENTS. Eligible Purchasers shall order goods from this Master Contract, consistent with the terms hereof and by using any ordering mechanism agreeable both to Contractor and Purchaser but, at a minimum, including the use of a purchase order. When practicable, Contractor and Purchaser also shall use telephone orders, email orders, webbased orders, and similar procurement methods (collectively "Purchaser Order"). All order documents must reference the Master Contract number. The terms of this Master Contract shall apply to any Purchase Order and, in the event of any conflict, the terms of this Master Contract shall prevail. Notwithstanding any provision to the contrary, in no event shall any 'click-agreement,' software or web-based application terms and conditions, or other agreement modify the terms and conditions of this Master Contract.
- 5.2. Delivery Requirements. Contractor must ensure that delivery of goods will be made as required by this Master Contract, the Purchase Order used by Purchasers, or as otherwise mutually agreed in writing between the Purchaser and Contractor. The following apply to all deliveries:
 - (a) Contractor shall make all deliveries to the applicable delivery location specified in the Purchase Order. Such deliveries shall occur during Purchaser's normal work hours and within the time period mutually agreed in writing between Purchaser and Contractor.
 - (b) Contractor shall ship all goods purchased pursuant to this Master Contract, freight charges prepaid by Contractor, FOB Purchaser's specified destination with all transportation and handling charges included. Contractor shall bear all risk of loss, damage, or destruction of the goods ordered hereunder that occurs prior to delivery, except loss or damage attributable to Purchaser's fault or negligence.
 - (c) All packing lists, packages, instruction manuals, correspondence, shipping notices, shipping containers, and other written materials associated with this Master Contract shall be identified by the Master Contract number set forth on the cover of this Master Contract and the applicable Purchaser's Purchase Order number. Packing lists shall be enclosed with each shipment and clearly identify all contents and any backorders.
- 5.3. COMMERCIAL BLAST CLEANING. All structure steel that is to be painted shall be cleaned in accordance with SSPC-6 Commercial Blast Cleaning

- 5.4. ERECTION INSTRUCTIONS AND PARTS LIST. Provide actual lifting weights, attachment points, along with complete written erection instructions including field splicing and parts list.
- 5.5. MILL TEST CERTIFICATIONS. Mill test certifications shall be provided for all steel stringers and the bridge deck, certified mill test report for steel stringers shall include specified values and test results.
- 5.6. BRIDGE SUPERSTRUCTURE (FOR VEHICLE BRIDGES ONLY). The bridge superstructure shall be designed in accordance with AASHTO Standard Specifications for Highway Bridges, latest edition and any subsequent interim specification. Design details not covered by the AASHTO specification shall be in accordance with other normally accepted structural design standards.
- 5.7. RECEIPT AND INSPECTION OF GOODS. Goods purchased under this Master Contract are subject to Purchaser's reasonable inspection, testing, and approval at Purchaser's destination. Purchaser reserves the right to reject and refuse acceptance of goods that are not in accordance with this Master Contract and Purchaser's Purchase Order. Purchaser may charge Contractor for the cost of inspecting rejected goods. If there are any apparent defects in the goods at the time of delivery, Purchaser promptly will notify Contractor. At Purchaser's option, and without limiting any other rights, Purchaser may require Contractor to repair or replace, at Contractor's expense, any or all of the damaged goods or, at Purchaser's option, Purchaser may note any damage to the goods on the receiving report, decline acceptance, and deduct the cost of rejected goods from final payment. Payment for any goods under such Purchase Order shall not be deemed acceptance of the goods.
- 5.8. ON SITE REQUIREMENTS. While on Purchaser's premises, Contractor, its agents, employees, or subcontractors shall comply, in all respects, with Purchaser's physical, fire, access, safety, and other security requirements.

6. INVOICING & PAYMENT.

- 6.1. CONTRACTOR INVOICE. Contractor shall submit to Purchaser's designated invoicing contact properly itemized invoices. Such invoices shall itemize the following:
 - (a) Master Contract No. 06819
 - (b) Contractor name, address, telephone number, and email address for billing issues (i.e., Contractor Customer Service Representative)
 - (c) Contractor's Federal Tax Identification Number
 - (d) Date(s) of delivery
 - (e) Invoice amount; and
 - (f) Payment terms, including any available prompt payment discounts.

Contractor's invoices for payment shall reflect accurate Master Contract prices. Invoices will not be processed for payment until receipt of a complete invoice as specified herein.

- 6.2. PAYMENT. Payment is the sole responsibility of, and will be made by, the Purchaser. Payment is due within thirty (30) days of invoice. If Purchaser fails to make timely payment(s), Contractor may invoice Purchaser in the amount of one percent (1%) per month on the amount overdue or a minimum of \$1. Payment will not be considered late if a check or warrant is mailed within the time specified.
- 6.3. OVERPAYMENTS. Contractor promptly shall refund to Purchaser the full amount of any erroneous payment or overpayment. Such refunds shall occur within thirty (30) days of

written notice to Contractor; *Provided*, however, that Purchaser shall have the right to elect to have either direct payments or written credit memos issued. If Contractor fails to make timely payment(s) or issuance of such credit memos, Purchaser may impose a one percent (1%) per month on the amount overdue thirty (30) days after notice to the Contractor.

- 6.4. NO ADVANCE PAYMENT. No advance payments shall be made for any products furnished by Contractor pursuant to this Master Contract.
- 6.5. NO ADDITIONAL CHARGES. Unless otherwise specified herein, Contractor shall not include or impose any additional charges including, but not limited to, charges for shipping, handling, or payment processing.
- 6.6. TAXES/FEES. Contractor promptly shall pay all applicable taxes on its operations and activities pertaining to this Master Contract. Failure to do so shall constitute breach of this Master Contract. Unless otherwise agreed, Purchaser shall pay applicable sales tax imposed by the State of Washington on purchased goods. Contractor, however, shall not make any charge for federal excise taxes and Purchaser agrees to furnish Contractor with an exemption certificate where appropriate.

7. CONTRACT MANAGEMENT.

7.1. CONTRACT ADMINISTRATION & NOTICES. Except for legal notices, the parties hereby designate the following contract administrators as the respective single points of contact for purposes of this Master Contract. Enterprise Services' contract administrator shall provide Master Contract oversight. Contractor's contract administrator shall be Contractor's principal contact for business activities under this Master Contract. The parties may change contractor administrators by written notice as set forth below.

Any notices required or desired shall be in writing and sent by U.S. mail, postage prepaid, or sent via email, and shall be sent to the respective addressee at the respective address or email address set forth below or to such other address or email address as the parties may specify in writing:

Contractor

Enterprise Services

Attn: Mark Vessey Attn: T. Shawn Ausel Washington Dept. of Enterprise Services Arete Structures LLC

PO Box 41411 PO Box 745

Olympia, WA 98504-1411 Blowing Rock, NC 28605 Tel: (360) 407-8728 Tel: (828) 434-0587

Notices shall be deemed effective upon the earlier of receipt, if mailed, or, if emailed, upon transmission to the designated email address of said addressee.

- 7.2. CONTRACTOR CUSTOMER SERVICE REPRESENTATIVE. Contractor shall designate a customer service representative (and inform Enterprise Services of the same) who shall be responsible for addressing Purchaser issues pertaining to this Master Contract.
- 7.3. LEGAL NOTICES. Any legal notices required or desired shall be in writing and delivered by U.S. certified mail, return receipt requested, postage prepaid, or sent via email, and shall be sent to the respective addressee at the respective address or email address set forth below or to such other address or email address as the parties may specify in writing:

Enterprise Services

Attn: Legal Services Manager Washington Dept. of Enterprise Services

PO Box 41411

Olympia, WA 98504-1411

Email: greg.tolbert@des.wa.gov

Contractor

Attn: T. Shawn Ausel Arete Structures LLC

PO Box 745

Blowing Rock, NC 28605 Tel: (828) 434-0587

Email: shawn@aretestructures.com

Notices shall be deemed effective upon the earlier of receipt when delivered, or, if mailed, upon return receipt, or, if emailed, upon transmission to the designated email address of said addressee.

8. CONTRACTOR SALES REPORTING; VENDOR MANAGEMENT FEE; & CONTRACTOR REPORTS.

- 8.1. MASTER CONTRACT SALES REPORTING. Contractor shall report total Master Contract sales quarterly to Enterprise Services, as set forth below.
 - (a) Master Contract Sales Reporting System. Contractor shall report quarterly Master Contract sales in Enterprise Services' Master Contract Sales Reporting System. Enterprise Services will provide Contractor with a login password and a vendor number. The password and vendor number will be provided to the Sales Reporting Representative(s) listed on Contractor's Bidder Profile.
 - (b) Data. Each sales report must identify every authorized Purchaser by name as it is known to Enterprise Services and its total combined sales amount invoiced during the reporting period (i.e., sales of an entire agency or political subdivision, not its individual subsections). The "Miscellaneous" option may be used only with prior approval by Enterprise Services. Upon request, Contractor shall provide contact information for all authorized Purchasers specified herein during the term of the Master Contract. If there are no Master Contract sales during the reporting period, Contractor must report zero sales.
 - (c) Due dates for Master Contract Sales Reporting. Quarterly Master Contract Sales Reports must be submitted electronically by the following deadlines for all sales invoiced during the applicable calendar quarter:

FOR CALENDAR QUARTER ENDING	MASTER CONTRACT SALES REPORT DUE
March 31:	April 30
June 30:	July 31
September 30:	October 31
December 31:	January 31

- 8.2. VENDOR MANAGEMENT FEE. Contractor shall pay to Enterprise Services a vendor management fee ("VMF") of 1.5 percent on the purchase price for all Master Contract sales (the purchase price is the total invoice price less applicable sales tax).
 - (a) The sum owed by Contractor to Enterprise Services as a result of the VMF is calculated as follows:

Amount owed to Enterprise Services = Total Master Contract sales invoiced (not including sales tax) x .015.

- (b) The VMF must be rolled into Contractor's current pricing. The VMF must not be shown as a separate line item on any invoice unless specifically requested and approved by Enterprise Services.
- (c) Enterprise Services will invoice Contractor quarterly based on Master Contract sales reported by Contractor. Contractors are not to remit payment until they receive an invoice from Enterprise Services. Contractor's VMF payment to Enterprise Services must reference this Master Contract number, work request number (if applicable), the year and quarter for which the VMF is being remitted, and the Contractor's name as set forth in this Master Contract, if not already included on the face of the check.
- (d) Failure to accurately report total net sales, to submit a timely usage report, or remit timely payment of the VMF, may be cause for Master Contract suspension or termination or the exercise of other remedies provided by law. Without limiting any other available remedies, the Parties agree that Contractor's failure to remit to Enterprise Services timely payment of the VMF shall obligate Contractor to pay to Enterprise Services, to offset the administrative and transaction costs incurred by the State to identify, process, and collect such sums, the sum of \$200.00 or twenty-five percent (25%) of the outstanding amount, whichever is greater, or the maximum allowed by law, if less.
- (e) Enterprise Services reserves the right, upon thirty (30) days advance written notice, to increase, reduce, or eliminate the VMF for subsequent purchases, and reserves the right to renegotiate Master Contract pricing with Contractor when any subsequent adjustment of the VMF might justify a change in pricing.
- 8.3. Annual Master Contract Sales Report. Contractor shall provide to Enterprise Services a detailed annual Master Contract sales report. Such report shall include, at a minimum: Product description, part number or other Product identifier, per unit quantities sold, and Master Contract price. This report must be provided in an electronic format that can be read by Microsoft (MS) Excel.

9. RECORDS RETENTION & AUDITS.

- 9.1. RECORDS RETENTION. Contractor shall maintain books, records, documents, and other evidence pertaining to this Master Contract and orders placed by Purchasers under it to the extent and in such detail as shall adequately reflect performance and administration of payments and fees. Contractor shall retain such records for a period of six (6) years following expiration or termination of this Master Contract or final payment for any order placed by a Purchaser against this Master Contract, whichever is later; *Provided*, however, that if any litigation, claim, or audit is commenced prior to the expiration of this period, such period shall extend until all such litigation, claims, or audits have been resolved.
- 9.2. AUDIT. Enterprise Services reserves the right to audit, or have a designated third party audit, applicable records to ensure that Contractor has properly invoiced Purchasers and that Contractor has paid all applicable vendor management fees. Accordingly, Contractor shall permit Enterprise Services, any Purchaser, and any other duly authorized agent of a governmental agency, to audit, inspect, examine, copy and/or transcribe Contractor's books,

- documents, papers and records directly pertinent to this Master Contract or orders placed by a Purchaser under it for the purpose of making audits, examinations, excerpts, and transcriptions. This right shall survive for a period of six (6) years following expiration or termination of this Master Contract or final payment for any order placed by a Purchaser against this Master Contract, whichever is later; *Provided*, however, that if any litigation, claim, or audit is commenced prior to the expiration of this period, such period shall extend until all such litigation, claims, or audits have been resolved.
- 9.3. OVERPAYMENT OF PURCHASES OR UNDERPAYMENT OF FEES. Without limiting any other remedy available to any Purchaser, Contractor shall (a) reimburse Purchasers for any overpayments inconsistent with the terms of this Master Contract or orders, at a rate of 125% of such overpayments, found as a result of the examination of the Contractor's records; and (b) reimburse Enterprise Services for any underpayment of fees, at a rate of 125% of such fees found as a result of the examination of the Contractor's records (e.g., if Contractor underpays the Vendor Management Fee by \$500, Contractor would be required to pay to Enterprise Services \$500 x 1.25 = \$625).

10. INSURANCE.

- 10.1. REQUIRED INSURANCE. During the Term of this Master Contract, Contractor, at its expense, shall maintain in full force and effect the insurance coverages set forth in *Exhibit C Insurance Requirements*. All costs for insurance, including any payments of deductible amounts, shall be considered incidental to and included in the prices for goods and no additional payment shall be made.
- 10.2. Workers Compensation. Contractor shall comply with applicable workers compensation statutes and regulations (e.g., RCW Title 51, Industrial Insurance). If Contractor fails to provide industrial insurance coverage or fails to pay premiums or penalties on behalf of its employees as may be required by law, Enterprise Services may terminate this Master Contract. This provision does not waive any of the Washington State Department of Labor and Industries (L&I) rights to collect from Contractor. In addition, Contractor waives its immunity under RCW Title 51 to the extent it is required to indemnify, defend, and hold harmless the State of Washington and its agencies, officials, agents, or employees.

11. CLAIMS.

- 11.1. ASSUMPTION OF RISKS; CLAIMS BETWEEN THE PARTIES. Contractor assumes sole responsibility and all risks of personal injury or property damage to itself and its employees and agents in connection with its operations under this Master Contract. Enterprise Services has made no representations regarding any factor affecting Contractor's risks. Contractor shall pay for all damage to any Purchaser's property resulting directly or indirectly from its acts or omissions under this Master Contract, even if not attributable to negligence by Contractor or its agents.
- 11.2. Third-Party Claims; Indemnity. To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold harmless Enterprise Services and any Purchaser and their employees and agents from and against all claims, demands, judgments, assessments, damages, penalties, fines, costs, liabilities or losses including, without limitation, sums paid in settlement of claims, attorneys' fees, consultant fees, and expert fees (collectively "claims") arising from any act or omission of Contractor or its successors, agents, and subcontractors under this Master Contract, except claims caused solely by Enterprise Services or any Purchasers' negligence. Contractor shall take all steps needed to keep Purchaser's property free of liens arising from

Contractor's activities, and promptly obtain or bond the release of any such liens that may be filed.

12. DISPUTE RESOLUTION. The parties shall cooperate to resolve any dispute pertaining to this Master Contract efficiently, as timely as practicable, and at the lowest possible level with authority to resolve such dispute. If, however, a dispute persists and cannot be resolved, it may be escalated within each organization. In such situation, upon notice by either party, each party, within five (5) business days shall reduce its description of the dispute to writing and deliver it to the other party. The receiving party then shall have three (3) business days to review and respond in writing. In the event that the parties cannot then agree on a resolution of the dispute, the parties shall schedule a conference between the respective senior managers of each organization to attempt to resolve the dispute. In the event the parties cannot agree, either party may resort to court to resolve the dispute.

13. SUSPENSION & TERMINATION; REMEDIES.

- 13.1. Suspension & Termination for Default. Enterprise Services may suspend Contractor's operations under this Master Contract immediately by written cure notice of any default. Suspension shall continue until the default is remedied to Enterprise Services' reasonable satisfaction; *Provided*, however, that, if after thirty (30) days from such a suspension notice, Contractor remains in default, Enterprise Services may terminate Contractor's rights under this Master Contract. All of Contractor's obligations to Enterprise Services and Purchasers survive termination of Contractor's rights under this Master Contract, until such obligations have been fulfilled.
- 13.2. Default. Each of the following events shall constitute default of this Master Contract by Contractor:
 - (a) Contractor fails to perform or comply with any of the terms or conditions of this Master Contract including, but not limited to, Contractor's obligation to pay vendor management fees when due;
 - (b) Contractor breaches any representation or warranty provided herein; or
 - (c) Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary.

13.3. REMEDIES FOR DEFAULT.

- (a) Enterprise Services' rights to suspend and terminate Contractor's rights under this Master Contract are in addition to all other available remedies.
- (b) In the event of termination for default, Enterprise Services may exercise any remedy provided by law including, without limitation, the right to procure for all Purchasers replacement goods. In such event, Contractor shall be liable to Enterprise Services for damages as authorized by law including, but not limited to, any price difference between the Master Contract price and the replacement or cover price as well as any administrative and/or transaction costs directly related to such replacement procurement e.g., the cost of the competitive procurement.
- 13.4. LIMITATION ON DAMAGES. Notwithstanding any provision to the contrary, the parties agree that in no event shall any party or Purchaser be liable to the other for exemplary or punitive damages.
- 13.5. GOVERNMENTAL TERMINATION.

- (a) Termination for Withdrawal of Authority. Enterprise Services may suspend or terminate this Master Contract if, during the term hereof, Enterprise Services' procurement authority is withdrawn, reduced, or limited such that Enterprise Services, in its judgment, would lack authority to enter into this Master Contract; *Provided*, however, that such suspension or termination for withdrawal of authority shall only be effective upon twenty (20) days prior written notice; and *Provided further*, that such suspension or termination for withdrawal of authority shall not relieve any Purchaser from payment for goods already ordered as of the effective date of such notice. Except as stated in this provision, in the event of such suspension or termination for withdrawal of authority, neither Enterprise Services nor any Purchaser shall have any obligation or liability to Contractor.
- (b) Termination for Public Convenience. Enterprise Services, for public convenience, may terminate this Master Contract; *Provided*, however, that such termination for public convenience must, in Enterprise Services' judgment, be in the best interest of the State of Washington; and *Provided further*, that such termination for public convenience shall only be effective upon sixty (60) days prior written notice; and *Provided further*, that such termination for public convenience shall not relieve any Purchaser from payment for goods already ordered as of the effective date of such notice. Except as stated in this provision, in the event of such termination for public convenience, neither Enterprise Services nor any Purchaser shall have any obligation or liability to Contractor.
- 13.6. Termination Procedure. Regardless of basis, in the event of suspension or termination (in full or in part), the parties shall cooperate to ensure an orderly and efficient suspension or termination. Accordingly, Contractor shall deliver to Purchasers all goods that are complete (or with approval from Enterprise Services, substantially complete) and Purchasers shall inspect, accept, and pay for the same in accordance with this Master Contract and the applicable Purchase Order. Unless directed by Enterprise Services to the contrary, Contractor shall not process any orders after notice of suspension or termination inconsistent therewith.

14. GENERAL PROVISIONS.

- 14.1. TIME IS OF THE ESSENCE. Time is of the essence for each and every provision of this Master Contract.
- 14.2. COMPLIANCE WITH LAW. Contractor shall comply with all applicable law.
- 14.3. INTEGRATED AGREEMENT. This Master Contract constitutes the entire agreement and understanding of the parties with respect to the subject matter and supersedes all prior negotiations, representations, and understandings between them. There are no representations or understandings of any kind not set forth herein.
- 14.4. AMENDMENT OR MODIFICATION. Except as set forth herein, this Master Contract may not be amended or modified except in writing and signed by a duly authorized representative of each party.
- 14.5. AUTHORITY. Each party to this Master Contract, and each individual signing on behalf of each party, hereby represents and warrants to the other that it has full power and authority to enter into this Master Contract and that its execution, delivery, and performance of this Master Contract has been fully authorized and approved, and that no further approvals or consents are required to bind such party.

- 14.6. No AGENCY. The parties agree that no agency, partnership, or joint venture of any kind shall be or is intended to be created by or under this Master Contract. Neither party is an agent of the other party nor authorized to obligate it.
- 14.7. ASSIGNMENT. Contractor may not assign its rights under this Master Contract without Enterprise Services' prior written consent and Enterprise Services may consider any attempted assignment without such consent to be void; *Provided*, however, that, if Contractor provides written notice to Enterprise Services within thirty (30) days, Contractor may assign its rights under this Master Contract in full to any parent, subsidiary, or affiliate of Contractor that controls or is controlled by or under common control with Contractor, is merged or consolidated with Contractor, or purchases a majority or controlling interest in the ownership or assets of Contractor. Unless otherwise agreed, Contractor guarantees prompt performance of all obligations under this Master Contract notwithstanding any prior assignment of its rights.
- 14.8. BINDING EFFECT; SUCCESSORS & ASSIGNS. This Master Contract shall be binding upon and shall inure to the benefit of the parties hereto and their respective successors and assigns.
- 14.9. Public Information. This Master Contract and all related documents are subject to public disclosure as required by Washington's Public Records Act, RCW chapter 42.56.
- 14.10. ASSIGNMENT OF ANTITRUST RIGHTS REGARDING PURCHASED GOODS. Contractor irrevocably assigns to Enterprise Services, on behalf of the State of Washington, any claim for relief or cause of action which the Contractor now has or which may accrue to the Contractor in the future by reason of any violation of state or federal antitrust laws in connection with any goods provided in Washington for the purpose of carrying out the Contractor's obligations under this Master Contract, including, at Enterprise Services' option, the right to control any such litigation on such claim for relief or cause of action.
- 14.11. FEDERAL FUNDS. To the extent that any Purchaser uses federal funds to purchase goods pursuant to this Master Contract, such Purchaser shall specify, with its order, any applicable requirement or certification that must be satisfied by Contractor at the time the order is placed or upon delivery.
- 14.12. Severability. If any provision of this Master Contract is held to be invalid or unenforceable, such provision shall not affect or invalidate the remainder of this Master Contract, and to this end the provisions of this Master Contract are declared to be severable. If such invalidity becomes known or apparent to the parties, the parties agree to negotiate promptly in good faith in an attempt to amend such provision as nearly as possible to be consistent with the intent of this Master Contract.
- 14.13. WAIVER. Failure of either party to insist upon the strict performance of any of the terms and conditions hereof, or failure to exercise any rights or remedies provided herein or by law, or to notify the other party in the event of breach, shall not release the other party of any of its obligations under this Master Contract, nor shall any purported oral modification or rescission of this Master Contract by either party operate as a waiver of any of the terms hereof. No waiver by either party of any breach, default, or violation of any term, warranty, representation, contract, covenant, right, condition, or provision hereof shall constitute waiver of any subsequent breach, default, or violation of the same or other term, warranty, representation, contract, covenant, right, condition, or provision.

- 14.14. Survival. All representations, warranties, covenants, agreements, and indemnities set forth in or otherwise made pursuant to this Master Contract shall survive and remain in effect following the expiration or termination of this Master Contract, *Provided*, however, that nothing herein is intended to extend the survival beyond any applicable statute of limitations periods.
- 14.15. GOVERNING LAW. The validity, construction, performance, and enforcement of this Master Contract shall be governed by and construed in accordance with the laws of the State of Washington, without regard to its choice of law rules.
- 14.16. Jurisdiction & Venue. In the event that any action is brought to enforce any provision of this Master Contract, the parties agree to exclusive jurisdiction in Thurston County Superior Court for the State of Washington and agree that in any such action venue shall lie exclusively at Olympia, Washington.
- 14.17. Attorneys' Fees. Should any legal action or proceeding be commenced by either party in order to enforce this Master Contract or any provision hereof, or in connection with any alleged dispute, breach, default, or misrepresentation in connection with any provision herein contained, the prevailing party shall be entitled to recover reasonable attorneys' fees and costs incurred in connection with such action or proceeding, including costs of pursuing or defending any legal action, including, without limitation, any appeal, discovery, or negotiation and preparation of settlement arrangements, in addition to such other relief as may be granted.
- 14.18. FAIR CONSTRUCTION & INTERPRETATION. The provisions of this Master Contract shall be construed as a whole according to their common meaning and not strictly for or against any party and consistent with the provisions contained herein in order to achieve the objectives and purposes of this Master Contract. Each party hereto and its counsel has reviewed and revised this Master Contract and agrees that the normal rules of construction to the effect that any ambiguities are to be resolved against the drafting party shall not be construed in the interpretation of this Master Contract. Each term and provision of this Master Contract to be performed by either party shall be construed to be both a covenant and a condition.
- 14.19. Further Assurances. In addition to the actions specifically mentioned in this Master Contract, the parties shall each do whatever may reasonably be necessary to accomplish the transactions contemplated in this Master Contract including, without limitation, executing any additional documents reasonably necessary to effectuate the provisions and purposes of this Master Contract.
- 14.20. EXHIBITS. All exhibits referred to herein are deemed to be incorporated in this Master Contract in their entirety.
- 14.21. Captions & Headings. The captions and headings in this Master Contract are for convenience only and are not intended to, and shall not be construed to, limit, enlarge, or affect the scope or intent of this Master Contract nor the meaning of any provisions hereof.
- 14.22. ELECTRONIC SIGNATURES. An electronic signature or electronic record of this Master Contract or any other ancillary agreement shall be deemed to have the same legal effect as delivery of an original executed copy of this Master Contract or such other ancillary agreement for all purposes.

14.23. COUNTERPARTS. This Master Contract may be executed in any number of counterparts, each of which shall be deemed an original and all of which counterparts together shall constitute the same instrument which may be sufficiently evidenced by one counterpart. Execution of this Master Contract at different times and places by the parties shall not affect the validity thereof so long as all the parties hereto execute a counterpart of this Master Contract.

EXECUTED as of the date and year first above written.

STATE OF WASHINGTON

Department of Enterprise Services

Alexander Kenesson

Alexander Kenesson

Its: Procurement Supervisor

By:

ARETE STRUCTURES, LLC,

a North Carolina Limited Liability Company

Type Name

Its: Title

INCLUDED GOODS

Prefabricated Fiberglass Pedestrian Bridges

Bridge Type	Width	Length	Deck	Guardrails
Fiberglass	72 in ab a a	20 foot	Agency	
(Truss)	72 inches	span	provided	
Fiberglass	72 inches	30 foot	Agency	
(Truss)	72 mcnes	span	provided	
Fiberglass	72 inches	40 foot	Agency	
(Truss)	72 miches	span	provided	
Fiberglass	72 inches	20 foot	Agency	Agency provided
(I Beam)	72 11101103	span	provided	Agency provided
Fiberglass	72 inches	30 foot	Agency	Agency provided
(I Beam)	72 11101103	span	provided	Agency provided
Fiberglass		20 foot	Fiber	
(Truss)	72 inches	span	reinforced	
(11433)		Spa	plastic	
Fiberglass		30 foot	Fiber	
(Truss)	72 inches	span	reinforced	
, ,		•	plastic	
Fiberglass	72 inches	40 foot	Fiber	
(Truss)		span	reinforced	
		·	plastic	42 in als Mantinal
Fiberglass	72 in ab a a	20 foot	Fiber	42 inch Vertical
(I Beam)	72 inches	span	reinforced	pickets with 4 inch
			plastic Fiber	spacing 42 inch Vertical
Fiberglass	72 inches	30 foot	reinforced	pickets with 4 inch
(I Beam)	72 IIICHES	span	plastic	spacing
Fiberglass		20 foot	Aluminum	Spacing
(Truss)	72 inches	span	plank	
Fiberglass		30 foot	Aluminum	
(Truss)	72 inches	span	plank	
Fiberglass		40 foot	Aluminum	
(Truss)	72 inches	span	plank	
, ,		,		42 inch Vertical
Fiberglass	72 inches	20 foot	Aluminum	pickets with 4 inch
(I Beam)		span	plank	spacing
Eiborglass		30 foot	Aluminum	42 inch Vertical
Fiberglass (I Beam)	72 inches		plank	pickets with 4 inch
(i bealii)		span	pialik	spacing

All bearing plates, assembly bolts, and assembly instructions, and/or design shall be furnished with the bridge structure. Delivery shall be included to a location nearest to the site accessible by roads.

Prefabricated Fiberglass Trail Bridges

Bridge Type	Width	Length	Deck	Guardrails	Delivery After Order	Style (Truss/I- Beam)
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	30 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	35 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	45 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	55 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	60 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	65 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	70 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	75 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	80 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Fiberglass	Wood	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	4 foot	30 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	35 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	45 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	55 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	60 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	65 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	70 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	75 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	80 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	30 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	35 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	45 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	55 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	60 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	65 foot	Wood	Fiberglass	15 to 25 days	Truss
			· · · · · · · · · · · · · · · · · · ·			

Trail Bridge Kit, Fiberglass	4 foot	70 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	75 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	80 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	30 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	35 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	45 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	55 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	60 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	65 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	70 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	75 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	80 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	30 foot	Aluminum	Fiberglass	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	4 foot	35 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	45 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	55 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	60 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	65 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	70 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	75 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	80 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	10 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	15 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	20 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	25 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	30 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	35 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	40 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	45 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	50 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	55 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	60 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	65 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	70 foot	Fiberglass	Fiberglass	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	5 foot	75 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	80 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	10 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	15 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	20 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	25 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	30 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	35 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	40 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	45 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	50 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	55 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	60 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	65 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	70 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	75 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	80 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	10 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	15 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	20 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	25 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	30 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	35 foot	Wood	Fiberglass	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	5 foot	40 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	45 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	50 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	55 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	60 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	65 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	70 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	75 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	80 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit,	5 foot	10 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Fiberglass Trail Bridge Kit,	5 foot	15 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Fiberglass Trail Bridge Kit,	5 foot	20 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Fiberglass Trail Bridge Kit,	5 foot	25 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Fiberglass Trail Bridge Kit, Fiberglass	5 foot	30 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit,	5 foot	35 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Fiberglass Trail Bridge Kit, Fiberglass	5 foot	40 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	45 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	50 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	55 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	60 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	65 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	70 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	75 foot	Fiberglass	Aluminum	15 to 25 days	Truss
6. 6. 400						I

Trail Bridge Kit, Fiberglass	5 foot	80 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	10 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	15 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	20 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	5 foot	25 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	30 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit,	5 foot	35 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Fiberglass Trail Bridge Kit,	5 foot	40 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Fiberglass Trail Bridge Kit,	5 foot	45 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Fiberglass Trail Bridge Kit,	5 foot	50 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Fiberglass Trail Bridge Kit,			Aluminum		,	
Fiberglass Trail Bridge Kit,	5 foot	55 foot		Fiberglass	15 to 25 days	Truss
Fiberglass Trail Bridge Kit,	5 foot	60 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Fiberglass Trail Bridge Kit,	5 foot	65 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Fiberglass	5 foot	70 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	75 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	5 foot	80 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	10 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	15 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	20 foot	Fiberglass	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	25 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	30 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	35 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	40 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
					•	

Trail Bridge Kit, Fiberglass	6 foot	45 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	50 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	55 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	60 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	65 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	70 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	75 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	80 foot	Fiberglass	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	10 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	15 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	20 foot	Fiberglass	Wood	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	25 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	30 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	35 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	40 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	45 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	50 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	55 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	60 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	65 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	70 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	75 foot	Fiberglass	Wood	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	80 foot	Fiberglass	Wood	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	6 foot	10 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	15 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	20 foot	Wood	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	25 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	30 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	35 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	40 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	45 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	50 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	55 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	60 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	65 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	70 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	75 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	80 foot	Wood	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	10 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	15 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	20 foot	Fiberglass	Aluminum	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	25 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	30 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	35 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	40 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	45 foot	Fiberglass	Aluminum	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	6 foot	50 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	55 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	60 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	65 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	70 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	75 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	80 foot	Fiberglass	Aluminum	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	10 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	15 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	20 foot	Aluminum	Fiberglass	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	6 foot	25 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	30 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	35 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	40 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	45 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	50 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	55 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	60 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	65 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	70 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	75 foot	Aluminum	Fiberglass	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	6 foot	80 foot	Aluminum	Fiberglass	15 to 25 days	Truss

All bearing plates, assembly bolts, and assembly instructions, and/or design shall be furnished with the bridge structure. Delivery shall be included to a location nearest to the site accessible by roads.

Exhibit B

PRICES FOR GOODS

			Fiberglass Pede	strian Bridges		
Bridge Type	Width	Length	Deck	Guardrails	Price	Delivery After Order
Fiberglass	72 inches	20 foot	Agency		\$18,616.96	
(Truss)		span	provided			15 to 25 days
Fiberglass	72 inches	30 foot	Agency		\$22,762.97	
(Truss)		span	provided			15 to 25 days
Fiberglass	72 inches	40 foot	Agency		\$29,722.04	
(Truss)		span	provided			15 to 25 days
Fiberglass (I	72 inches	20 foot	Agency	Agency provided	\$12,403.03	
Beam)		span	provided			15 to 25 days
Fiberglass (I	72 inches	30 foot	Agency	Agency provided	\$15,361.39	
Beam)		span	provided			15 to 25 days
Fiberglass	72 inches	20 foot	Fiber		\$20,279.56	
(Truss)		span	reinforced			
			plastic			15 to 25 days
Fiberglass	72 inches	30 foot	Fiber		\$25,256.87	
(Truss)		span	reinforced			
			plastic			15 to 25 days
Fiberglass	72 inches	40 foot	Fiber		\$33,047.24	
(Truss)		span	reinforced			
			plastic			15 to 25 days
Fiberglass (I	72 inches	20 foot	Fiber	42 inch Vertical	\$16,131.89	
Beam)		span	reinforced	pickets with 4 inch		
			plastic	spacing		15 to 25 days
Fiberglass (I	72 inches	30 foot	Fiber	42 inch Vertical	\$20,974.86	
Beam)		span	reinforced	pickets with 4 inch		
			plastic	spacing		15 to 25 days
Fiberglass	72 inches	20 foot	Aluminum		\$20,765.35	
(Truss)		span	plank		4.5.5.5	15 to 25 days
Fiberglass	72 inches	30 foot	Aluminum		\$25,985.55	. <u>.</u>
(Truss)		span	plank			15 to 25 days
Fiberglass	72 inches	40 foot	Aluminum		\$34,018.82	
(Truss)		span	plank		4	15 to 25 days
Fiberglass (I	72 inches	20 foot	Aluminum	42 inch Vertical	\$16,617.68	
Beam)		span	plank	pickets with 4 inch		
				spacing		15 to 25 days
Fiberglass (I	72 inches	30 foot	Aluminum	42 inch Vertical	\$21,703.55	
Beam)		span	plank	pickets with 4 inch		
				spacing		15 to 25 days

			Fibergl	ass Trail Bridg	es			
							Delivery After	Style (Truss/I-
Bridge Type	Width	Length	Deck	Guardrails		Price	Order	Bream)
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Fiberglass	Fiberglass	\$	6,163.43	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Fiberglass	Fiberglass	\$	8,265.00	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Fiberglass	Fiberglass	\$	15,316.13	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Fiberglass	Fiberglass	\$	21,442.90	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	30 foot	Fiberglass	Fiberglass	\$	23,636.01	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	35 foot	Fiberglass	Fiberglass	\$	25,828.63	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Fiberglass	Fiberglass	\$	28,021.25	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	45 foot	Fiberglass	Fiberglass	\$	35,838.69	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Fiberglass	Fiberglass	\$	39,177.43	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	55 foot	Fiberglass	Fiberglass	\$	43,237.25	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	60 foot	Fiberglass	Fiberglass	\$	45,869.85	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	65 foot	Fiberglass	Fiberglass	\$	50,096.67	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	70 foot	Fiberglass	Fiberglass	\$	58,438.17	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	75 foot	Fiberglass	Fiberglass	\$	61,784.38	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	80 foot	Fiberglass	Fiberglass	\$	65,130.59	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	10 foot	Fiberglass	Wood	\$	5,949.23	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	15 foot	Fiberglass	Wood	\$	7,943.70	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	20 foot	Fiberglass	Wood	\$	14,887.73	15 to 25 days	I-Beam
Trail Bridge Kit, Fiberglass	4 foot	25 foot	Fiberglass	Wood	\$	20,896.87	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	30 foot	Fiberglass	Wood	\$	22,980.77	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	35 foot	Fiberglass	Wood	\$	25,064.19	15 to 25 days	Truss
Trail Bridge Kit, Fiberglass	4 foot	40 foot	Fiberglass	Wood	\$	27,147.60	15 to 25 days	Truss

Trail Bridge Kit, Fiberglass	4 foot	45 foot	Fiberglass	Wood	\$	34,855.83	15 to 25 days	Truss
	A C	E0 (ett l	NA/ I	_	20.005.27	15 to 25 days	
Trail Bridge Kit, Fiberglass	4 foot	50 foot	Fiberglass	Wood	\$	38,085.37	15 to 25 days	Truss
Trail Bridge Kit,	4 foot	55 foot	Fiberglass	Wood	\$	42,035.98	,	Truss
Fiberglass		33.331		11000	–	,000.00	15 to 25 days	
Trail Bridge Kit,	4 foot	60 foot	Fiberglass	Wood	\$	44,559.38	13 to 23 days	Truss
Fiberglass	71000	00 1000	1 IDC1 glass	vvood		++,555.50	15 to 25 days	11033
Trail Bridge Kit,	4 foot	65 foot	Fiberglass	Wood	\$	48,676.99	13 to 23 days	Truss
Fiberglass	4 1001	03 1001	Fibergiass	vvood	٦	46,070.99	15 to 25 days	11055
	1 foot	70 foot	C:bougless	\^/o o d	۲	FC 000 30	13 to 23 days	Tauran
Trail Bridge Kit,	4 foot	70 foot	Fiberglass	Wood	\$	56,909.28	45 to 25 days	Truss
Fiberglass	4.01	75 (ett l	NA/I	_	60.446.20	15 to 25 days	
Trail Bridge Kit,	4 foot	75 foot	Fiberglass	Wood	\$	60,146.28	45. 05.1	Truss
Fiberglass		22.5			_		15 to 25 days	
Trail Bridge Kit,	4 foot	80 foot	Fiberglass	Wood	\$	63,383.29		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	10 foot	Wood	Fiberglass	\$	6,234.83		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	15 foot	Wood	Fiberglass	\$	8,372.10		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	20 foot	Wood	Fiberglass	\$	15,458.93		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	25 foot	Wood	Fiberglass	\$	21,621.40		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	30 foot	Wood	Fiberglass	\$	23,850.21		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	35 foot	Wood	Fiberglass	\$	26,078.53		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	40 foot	Wood	Fiberglass	\$	28,306.85		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	45 foot	Wood	Fiberglass	\$	36,159.99		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	50 foot	Wood	Fiberglass	\$	39,534.43	-	Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	55 foot	Wood	Fiberglass	\$	43,629.95	,	Truss
Fiberglass						,	15 to 25 days	
Trail Bridge Kit,	4 foot	60 foot	Wood	Fiberglass	\$	46,298.25	,	Truss
Fiberglass					'	.,	15 to 25 days	
Trail Bridge Kit,	4 foot	65 foot	Wood	Fiberglass	\$	50,560.77		Truss
Fiberglass		00.000	11000		*	20,200	15 to 25 days	
Trail Bridge Kit,	4 foot	70 foot	Wood	Fiberglass	\$	58,937.97		Truss
Fiberglass	. 1000	, 5 1000	.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,			55,557.57	15 to 25 days	11033
Trail Bridge Kit,	4 foot	75 foot	Wood	Fiberglass	\$	62,319.88		Truss
Fiberglass	71000	75 1000	VVOOd	i ibci giass		02,313.00	15 to 25 days	11033
Trail Bridge Kit,	4 foot	80 foot	Wood	Fiberglass	\$	65,701.79	15 to 25 days	Truss
Fiberglass	4 1001	30 1001	vvoou	i ibeigiass	٦	03,701.73	15 to 25 days	11033
Lineiglass							13 to 23 days	

Trail Bridge Kit,	4 foot	10 foot	Fiberglass	Aluminum	\$	6,191.99		I-Beam
Fiberglass	11000	10 1001	1 lberglass	, warminam		0,131.33	15 to 25 days	1 Deam
Trail Bridge Kit,	4 foot	15 foot	Fiberglass	Aluminum	\$	8,307.84	13 to 23 days	I-Beam
Fiberglass	41000	13 1000	1 ibergiass	Alaminam	٧	8,307.84	15 to 25 days	i-beam
Trail Bridge Kit,	4 foot	20 foot	Fiberglass	Aluminum	\$	15,373.25	13 to 23 days	I-Beam
Fiberglass	41000	20 1000	Fibergiass	Aluminum	٦	13,373.23	15 to 25 days	I-Dealli
Trail Bridge Kit,	4 foot	25 foot	Fiboraloss	Aluminum	\$	22,349.39	13 to 23 days	Truss
Fiberglass	4 1001	25 1001	Fiberglass	Alullillulli	۶	22,349.39	15 to 25 days	11455
	4 foot	20 foot	C:boucless	A I	۲	24 722 00	15 to 25 days	T
Trail Bridge Kit,	4 1001	30 foot	Fiberglass	Aluminum	\$	24,723.80	15 to 25 days	Truss
Fiberglass	1 foot	25 foot	C:boucless	A I	۲	27.007.72	15 to 25 days	Twice
Trail Bridge Kit,	4 foot	35 foot	Fiberglass	Aluminum	\$	27,097.72	45 to 25 days	Truss
Fiberglass	A C 1	40 (eth l	A1	_	20.474.64	15 to 25 days	T
Trail Bridge Kit,	4 foot	40 foot	Fiberglass	Aluminum	\$	29,471.64	45 1 25 1	Truss
Fiberglass	4.6	45.6	e:1 1		_	27.470.20	15 to 25 days	
Trail Bridge Kit,	4 foot	45 foot	Fiberglass	Aluminum	\$	37,470.38	45. 25.	Truss
Fiberglass	4.6	50.5	e:1 1		_	40.000.40	15 to 25 days	
Trail Bridge Kit,	4 foot	50 foot	Fiberglass	Aluminum	\$	40,990.42	45. 05.1	Truss
Fiberglass					_		15 to 25 days	_
Trail Bridge Kit,	4 foot	55 foot	Fiberglass	Aluminum	\$	45,231.54		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	60 foot	Fiberglass	Aluminum	\$	48,045.44	_	Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	65 foot	Fiberglass	Aluminum	\$	52,453.55		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	70 foot	Fiberglass	Aluminum	\$	60,976.35		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	75 foot	Fiberglass	Aluminum	\$	64,503.86		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	80 foot	Fiberglass	Aluminum	\$	68,031.37		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	10 foot	Aluminum	Fiberglass	\$	6,343.49		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	15 foot	Aluminum	Fiberglass	\$	8,535.10		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	20 foot	Aluminum	Fiberglass	\$	15,676.26		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	25 foot	Aluminum	Fiberglass	\$	21,893.06		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	30 foot	Aluminum	Fiberglass	\$	24,176.20		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	35 foot	Aluminum	Fiberglass	\$	26,458.86		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	40 foot	Aluminum	Fiberglass	\$	28,741.50		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	4 foot	45 foot	Aluminum	Fiberglass	\$	36,648.98		Truss
Fiberglass							15 to 25 days	
Fiberglass Trail Bridge Kit, Fiberglass Trail Bridge Kit,	4 foot	40 foot	Aluminum	Fiberglass	\$	28,741.50	15 to 25 days	Truss

Trail Bridge Kit, 6 50 50 60t Aluminum Fiberglass \$ 40,077.75 15 to 25 days Truss Fiberglass Trail Bridge Kit, 4 foot 70 foot Aluminum Fiberglass 5 59,698.61 Truss Fiberglass Trail Bridge Kit, Fiberglass									
Trail Bridge Kit, Fiberglass Trail		4 foot	50 foot	Aluminum	Fiberglass	\$	40,077.75	45 . 25 .	Truss
Trail Bridge Kit, Fiberglass Fib								15 to 25 days	
Trail Bridge Kit, Fiberglass		4 foot	55 foot	Aluminum	Fiberglass	\$	44,227.60		Truss
Trail Bridge Kit, Fiberglass Fiberg	Fiberglass							15 to 25 days	
Trail Bridge Kit, Fiberglass Trail Bridge Kit, Fiberglass	Trail Bridge Kit,	4 foot	60 foot	Aluminum	Fiberglass	\$	46,950.24		Truss
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Fiberglass							15 to 25 days	
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Trail Bridge Kit,	4 foot	65 foot	Aluminum	Fiberglass	\$	51,267.08	,	Truss
Trail Bridge Kit, Fiberglass Trail					J		,	15 to 25 days	
Trail Bridge Kit, Fiberglass		4 foot	70 foot	Aluminum	Fiberglass	\$	59.698.61		Truss
Trail Bridge Kit, Fiberglass Trail			70.000	7		*	55,555.51	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail		4 foot	75 foot	Aluminum	Eiborglass	ć	62 12/1 96	15 to 25 days	Trucc
Trail Bridge Kit, Fiberglass		4 1000	75 1000	Aluminum	Tibergiass	۲	05,154.60	15 to 25 days	11 433
Fiberglass Trail Bridge Kit, Fiberg		1 f +	00 f+	A I	Cile a melle a a	<u>,</u>	CC F74 40	15 to 25 days	T
Trail Bridge Kit, Fiberglass		4 100t	80 foot	Aluminum	Fibergiass	>	66,5/1.10	45. 25.	Truss
Fiberglass Trail Bridge Kit, Fiberglass Trail		- 4						15 to 25 days	
Trail Bridge Kit, Fiberglass		5 foot	10 foot	Fiberglass	Fiberglass	\$	6,327.06		I-Beam
Trail Bridge Kit, Fiberglass Trail								15 to 25 days	
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Trail Bridge Kit,	5 foot	15 foot	Fiberglass	Fiberglass	\$	8,505.44		I-Beam
Fiberglass Trail Bridge Kit, Fiberg	Fiberglass							15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	5 foot	20 foot	Fiberglass	Fiberglass	\$	15,633.36		I-Beam
Fiberglass Trail Bridge Kit, 5 foot 30 foot Fiberglass Fiberglass \$ 24,171.31 Truss Fiberglass Trail Bridge Kit, 5 foot 35 foot Fiberglass Fiberglass \$ 26,456.99 Truss Fiberglass Trail Bridge Kit, 5 foot 40 foot Fiberglass Fiberglass \$ 31,555.66 Truss Fiberglass F	Fiberglass							15 to 25 days	
Fiberglass Trail Bridge Kit, 5 foot 30 foot Fiberglass Fiberglass \$ 24,171.31 Truss Fiberglass Trail Bridge Kit, 5 foot 35 foot Fiberglass Fiberglass \$ 26,456.99 Truss Fiberglass Trail Bridge Kit, 5 foot 40 foot Fiberglass Fiberglass \$ 31,555.66 Truss Fiberglass F	Trail Bridge Kit,	5 foot	25 foot	Fiberglass	Fiberglass	\$	21,885.63	-	Truss
Trail Bridge Kit, Fiberglass Trail				Ü	J		,	15 to 25 days	
Fiberglass Trail Bridge Kit, Fiberglass Trail		5 foot	30 foot	Fiberglass	Fiberglass	\$	24.171.31		Truss
Trail Bridge Kit, Fiberglass Fiberglass Fiberglass \$ 26,456.99 Truss Trail Bridge Kit, Fiberglass Fiberglass Fiberglass Fiberglass Fiberglass Truss Trail Bridge Kit, Fiberglass Fiberglass Fiberglass Fiberglass Fiberglass Fiberglass Truss Trail Bridge Kit, Fiberglass Fiberglass Fiberglass Fiberglass Fiberglass Truss Trail Bridge Kit, Fiberglass Fi		3.000	30 1000	i ibergiass	l loci glass	*	2 1,17 1.01	15 to 25 days	
Fiberglass Trail Bridge Kit, Fiberglass Trail Bridge Kit, Fiberglass Trail Bridge Kit, Fiberglass Trail Bridge Kit, Fiberglass Fiberglass Trail Bridge Kit, Fiberglass Fiberglas		5 foot	35 foot	Fiherglass	Fiherglass	¢	26.456.99	13 to 23 days	Trucc
Trail Bridge Kit, Fiberglass Fiberglass Fiberglass \$ 31,555.66 Truss Trail Bridge Kit, Fiberglass Fiberglass Fiberglass Fiberglass Fiberglass Fiberglass Truss Trail Bridge Kit, Fiberglass Fibergla		31000	33 1000	1 IDCI glass	Tibergiass		20,430.33	15 to 25 days	11 433
Fiberglass Trail Bridge Kit, Fiberg		E foot	40 foot	Eiborglass	Eiborglass	۲	21 EEE 66	13 to 23 days	Trucc
Trail Bridge Kit, Fiberglass Fiberglass Fiberglass \$ 36,668.26 Truss Trail Bridge Kit, Fiberglass		3 1001	40 1001	ribergiass	ribergiass	Ş	51,555.00	15 to 25 days	11055
Fiberglass 15 to 25 days Trail Bridge Kit, 5 foot 50 foot Fiberglass Fiberglass \$ 40,194.75 Truss Fiberglass 15 to 25 days		E C	45 (eth l	eth a sala sa	_	26.660.26	15 to 25 days	-
Trail Bridge Kit, 5 foot 50 foot Fiberglass Fiberglass \$ 40,194.75 Truss Fiberglass 15 to 25 days		5 f00t	45 foot	Fiberglass	Fiberglass	\$	36,668.26	45. 25.	Truss
Fiberglass 15 to 25 days		- 4						15 to 25 days	
		5 foot	50 foot	Fiberglass	Fiberglass	\$	40,194.75		Truss
Trail Bridge Kit, 5 foot 55 foot Fiberglass Fiberglass \$ 44,373.25 Truss								15 to 25 days	
	Trail Bridge Kit,	5 foot	55 foot	Fiberglass	Fiberglass	\$	44,373.25		Truss
Fiberglass 15 to 25 days	Fiberglass							15 to 25 days	
Trail Bridge Kit, 5 foot 60 foot Fiberglass Fiberglass \$ 47,109.43 Truss	Trail Bridge Kit,	5 foot	60 foot	Fiberglass	Fiberglass	\$	47,109.43		Truss
Fiberglass 15 to 25 days	Fiberglass							15 to 25 days	
Trail Bridge Kit, 5 foot 65 foot Fiberglass Fiberglass \$ 51,454.92 Truss	Trail Bridge Kit,	5 foot	65 foot	Fiberglass	Fiberglass	\$	51,454.92	,	Truss
Fiberglass 15 to 25 days							·	15 to 25 days	
Trail Bridge Kit, 5 foot 70 foot Fiberglass Fiberglass \$ 59,960.39 Truss		5 foot	70 foot	Fiberglass	Fiberglass	Ś	59.960.39	,	Truss
Fiberglass 15 to 25 days				8.000		•	22,230.00	15 to 25 days	
Trail Bridge Kit, 5 foot 75 foot Fiberglass Fiberglass \$ 63,417.73 Truss		5 foot	75 foot	Fiherglass	Fiherglass	ς .	63 417 73		Truce
Fiberglass 15 to 25 days		3 1001	75 1000	1 ibelglass	i ibcigiass		JJ,411.7J	15 to 25 days	11033
· ·		E foot	90 foot	Fiboraloss	Fiboraloss	۲	66 075 07	13 to 23 days	Trucc
	TIALI BUIDPE KIT	5 1001	80 1001	ribergiass	riberglass	۶	00,875.07	45. 05.	iruss
	Fiberglass	F. C.	46.6	F.11 /		_	6.1.0	15 to 25 days	
Fiberglass 15 to 25 days	Fiberglass Trail Bridge Kit,	5 foot	10 foot	Fiberglass	Wood	\$	6,112.86	,	I-Beam

Trail Bridge Kit,	5 foot	15 foot	Fiberglass	Wood	\$	8,184.14		I-Beam
Fiberglass	31000	13 1000	i ibergiass	Wood		0,101.11	15 to 25 days	1 Deam
Trail Bridge Kit,	5 foot	20 foot	Fiberglass	Wood	\$	15,204.96	25 to 25 days	I-Beam
Fiberglass	3.000	20 1000	i ioci giass			13,2030	15 to 25 days	. Deam
Trail Bridge Kit,	5 foot	25 foot	Fiberglass	Wood	\$	21,339.60	20 00 20 00 70	Truss
Fiberglass	31000	25 1000	i ibergiass	Wood		21,333.00	15 to 25 days	11 433
Trail Bridge Kit,	5 foot	30 foot	Fiberglass	Wood	\$	23,516.07	13 to 23 days	Truss
Fiberglass	31000	30 1001	Tiberglass	Wood		23,310.07	15 to 25 days	11433
Trail Bridge Kit,	5 foot	35 foot	Fiberglass	Wood	\$	25,692.54	13 to 23 days	Truss
Fiberglass	3 1000	33 1000	1 ibcigiass	Wood		23,032.34	15 to 25 days	11433
Trail Bridge Kit,	5 foot	40 foot	Fiberglass	Wood	\$	30,682.01	13 to 23 days	Truss
Fiberglass	3 1001	40 1000	1 ibergiass	vvood	٦	30,082.01	15 to 25 days	11433
Trail Bridge Kit,	5 foot	45 foot	Fiberglass	Wood	\$	35,685.40	13 to 23 days	Truss
Fiberglass	3 1001	45 1000	1 ibergiass	vvood	٦	33,083.40	15 to 25 days	11433
Trail Bridge Kit,	5 foot	50 foot	Fiberglass	Wood	\$	39,102.68	13 to 23 days	Truss
Fiberglass	3 1001	30 1000	Tibergiass	vvood	٦	39,102.08	15 to 25 days	11 433
Trail Bridge Kit,	5 foot	55 foot	Fiberglass	Wood	\$	43,171.98	13 to 23 days	Truss
Fiberglass	3 1001	33 1000	Fiberglass	vvood	٦	45,171.56	15 to 25 days	11 455
Trail Bridge Kit,	5 foot	60 foot	Fiberglass	Wood	\$	45,798.95	13 to 23 days	Truss
Fiberglass	3 1001	60 1001	ribergiass	vvood	۶	45,796.95	15 to 25 days	11055
	5 foot	65 foot	Fiborglass	Wood	\$	50,035.24	15 to 25 days	Trucc
Trail Bridge Kit,	5 1001	65 1001	Fiberglass	vvood	Ş	50,035.24	15 to 25 days	Truss
Fiberglass	L toop	70 foot	C:boucless	\A/ood	۲	FO 424 F1	15 to 25 days	Twice
Trail Bridge Kit,	5 foot	70 foot	Fiberglass	Wood	\$	58,431.51	15 to 25 days	Truss
Fiberglass	□ foot	75 foot	Fiboveless	\A/ood	۲	C1 770 C4	15 to 25 days	T
Trail Bridge Kit,	5 foot	75 foot	Fiberglass	Wood	\$	61,779.64	15 to 25 dove	Truss
Fiberglass	Г f t	00 fo ob	Cile a melle a a	NA/ n. n. d.	<u> </u>	CE 427.77	15 to 25 days	T
Trail Bridge Kit,	5 foot	80 foot	Fiberglass	Wood	\$	65,127.77	15 to 25 days	Truss
Fiberglass	□ foot	10 foot	\A/aad	C:boxalasa	۲.	C 41C 21	15 to 25 days	I Doore
Trail Bridge Kit,	5 foot	10 foot	Wood	Fiberglass	\$	6,416.31	15 to 25 days	I-Beam
Fiberglass Trail Bridge Kit	E foot	15 foot	Wood	Fiborglass	\$	8,639.31	15 to 25 days	I-Beam
Trail Bridge Kit,	5 foot	15 1001	vvood	Fiberglass	Þ	8,039.31	15 to 25 days	і-веаті
Fiberglass Trail Bridge Kit,	5 foot	20 foot	Wood	Fiboraloss	\$	15,811.86	15 to 25 days	I Doom
_	3 1001	20 1001	wood	Fiberglass	۶	15,611.00	15 to 25 days	I-Beam
Fiberglass Trail Bridge Kit	□ foot	25 foot	Wood	Fiboraloss	\$	22,108.76	15 to 25 days	Trucc
Trail Bridge Kit, Fiberglass	5 foot	25 1001	vvood	Fiberglass	Þ	22,108.76	15 to 25 days	Truss
	□ foot	20 foot	Wood	C:boxalasa	\$	24,439.06	15 to 25 days	Turres
Trail Bridge Kit,	5 foot	30 foot	wood	Fiberglass	Ş	24,439.06	15 to 25 days	Truss
Fiberglass Trail Bridge Vit	5 foot	25 fort	Wood	Fiboraloss	۲	26 760 26	15 to 25 days	Truce
Trail Bridge Kit,	5 1001	35 foot	vvood	Fiberglass	\$	26,769.36	15 to 25 days	Truss
Fiberglass Trail Bridge Kit	□ foot	40 foot	\\\c = d	Fiboralass	۲	21.012.00	15 to 25 days	Trucas
Trail Bridge Kit,	5 foot	40 foot	Wood	Fiberglass	\$	31,912.66	15 to 25 days	Truss
Fiberglass Trail Bridge Kit	□ fact	45 for-t	\\\\-\-\-\-\-\	Fib a valara	۲	27.000.00	15 to 25 days	T
Trail Bridge Kit,	5 foot	45 foot	Wood	Fiberglass	\$	37,069.89	15 44 25 4	Truss
Fiberglass	Г £	E0 (NA/s : d	Fileson Long	_	40.644.00	15 to 25 days	T
Trail Bridge Kit,	5 foot	50 foot	Wood	Fiberglass	\$	40,641.00	45 +- 25	Truss
Fiberglass							15 to 25 days	

Trail Bridge Kit,	5 foot	55 foot	Wood	Fiberglass	\$	44,864.12		Truss
Fiberglass	31000	33 1000	Wood	ribergiass		44,004.12	15 to 25 days	11033
Trail Bridge Kit,	5 foot	60 foot	Wood	Fiberglass	\$	47,644.93	13 to 23 days	Truss
Fiberglass	3 1000	00 1000	vvood	Tibergiass	٧	47,044.55	15 to 25 days	11433
Trail Bridge Kit,	5 foot	65 foot	Wood	Fiberglass	\$	52,035.04	13 to 23 days	Truss
Fiberglass	3 1001	03 1001	vvood	ribergiass	٦	32,033.04	15 to 25 days	11055
	5 foot	70 foot	\\\ood	Fiboraloss	\$	60,585.14	13 to 23 days	Trucc
Trail Bridge Kit,	5 1001	70 1001	Wood	Fiberglass	۶	00,585.14	15 to 25 do	Truss
Fiberglass	E ()	75 ()) A (I	eth a sala sa	_	C4 007 44	15 to 25 days	
Trail Bridge Kit,	5 foot	75 foot	Wood	Fiberglass	\$	64,087.11	451.251	Truss
Fiberglass	- C .	00.5) A ()	e.i i	_	67.500.07	15 to 25 days	
Trail Bridge Kit,	5 foot	80 foot	Wood	Fiberglass	\$	67,589.07	45. 25.	Truss
Fiberglass	- c .	10.5			_		15 to 25 days	
Trail Bridge Kit,	5 foot	10 foot	Fiberglass	Aluminum	\$	6,355.62		I-Beam
Fiberglass	- 4						15 to 25 days	
Trail Bridge Kit,	5 foot	15 foot	Fiberglass	Aluminum	\$	8,548.28		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	20 foot	Fiberglass	Aluminum	\$	15,690.48		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	25 foot	Fiberglass	Aluminum	\$	22,792.13		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	30 foot	Fiberglass	Aluminum	\$	25,259.10		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	35 foot	Fiberglass	Aluminum	\$	27,726.08		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	40 foot	Fiberglass	Aluminum	\$	33,006.05		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	45 foot	Fiberglass	Aluminum	\$	38,299.95		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	50 foot	Fiberglass	Aluminum	\$	42,007.73		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	55 foot	Fiberglass	Aluminum	\$	46,367.54		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	60 foot	Fiberglass	Aluminum	\$	49,285.01	_	Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	65 foot	Fiberglass	Aluminum	\$	53,811.80	,	Truss
Fiberglass						·	15 to 25 days	
Trail Bridge Kit,	5 foot	70 foot	Fiberglass	Aluminum	\$	62,498.58	,	Truss
Fiberglass			Ü			,	15 to 25 days	
Trail Bridge Kit,	5 foot	75 foot	Fiberglass	Aluminum	\$	66,137.22	, .	Truss
Fiberglass					•	,	15 to 25 days	
Trail Bridge Kit,	5 foot	80 foot	Fiberglass	Aluminum	\$	69,775.86		Truss
Fiberglass						22,170.00	15 to 25 days	3.55
Trail Bridge Kit,	5 foot	10 foot	Aluminum	Fiberglass	\$	6,538.54		I-Beam
Fiberglass	3 1000	10 1000	Addinidii	i ibcigiass		0,550.54	15 to 25 days	i beam
Trail Bridge Kit,	5 foot	15 foot	Aluminum	Fiberglass	\$	8,822.66	13 to 23 days	I-Beam
_	3 1001	13 1000	Aluminum	libergiass	د	0,022.00	15 to 25 days	ו-שכמווו
Fiberglass							13 to 23 days	

Trail Bridge Kit,	5 foot	20 foot	Aluminum	Fiberglass	\$	16,056.32	15 to 25 days	I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	25 foot	Aluminum	Fiberglass	\$	22,414.33		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	30 foot	Aluminum	Fiberglass	\$	24,805.75		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	35 foot	Aluminum	Fiberglass	\$	27,197.17		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	40 foot	Aluminum	Fiberglass	\$	32,401.58		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	45 foot	Aluminum	Fiberglass	\$	37,619.92		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	5 foot	50 foot	Aluminum	Fiberglass	\$	41,252.15		Truss
Fiberglass				J		,	15 to 25 days	
Trail Bridge Kit,	5 foot	55 foot	Aluminum	Fiberglass	\$	45,536.39	,	Truss
Fiberglass		00.100		l mangines	'	,	15 to 25 days	
Trail Bridge Kit,	5 foot	60 foot	Aluminum	Fiberglass	\$	48,378.31	20 00 20 00 70	Truss
Fiberglass	31000	00 1001	7.11.11.11.11	1 lberglass		10,370.31	15 to 25 days	11433
Trail Bridge Kit,	5 foot	65 foot	Aluminum	Fiberglass	\$	52,829.54	13 to 23 days	Truss
Fiberglass	3 1000	03 1000	Alaminam	Tibergiass		32,023.34	15 to 25 days	11433
Trail Bridge Kit,	5 foot	70 foot	Aluminum	Fiberglass	\$	61,440.75	13 to 23 days	Truss
Fiberglass	3 1001	70 1000	Aluminum	Tibergiass	٦	01,440.73	15 to 25 days	11 433
	5 foot	75 foot	Aluminum	Fiboraloss	\$	65,003.83	13 to 23 days	Trucc
Trail Bridge Kit,	3 1001	75 1001	Alullillulli	Fiberglass	Ş	05,005.65	15 to 25 days	Truss
Fiberglass	L toop	00 foot	Alumaimuma	C:boucless	\$	C0 FCC 01	15 to 25 days	Twice
Trail Bridge Kit,	5 foot	80 foot	Aluminum	Fiberglass	Þ	68,566.91	15 to 25 days	Truss
Fiberglass	Cfoot	10 fast	Cile e unal e e e	Filesonless	_	C 400 70	15 to 25 days	I Danie
Trail Bridge Kit,	6 foot	10 foot	Fiberglass	Fiberglass	\$	6,490.70	15 to 25 days	I-Beam
Fiberglass	C.C	45.5	e-1 1	e:1 1	_	0.745.07	15 to 25 days	
Trail Bridge Kit,	6 foot	15 foot	Fiberglass	Fiberglass	\$	8,745.87	45 1 25 1	I-Beam
Fiberglass	C.C	20.5	en i	e:1 1	_	45.050.50	15 to 25 days	
Trail Bridge Kit,	6 foot	20 foot	Fiberglass	Fiberglass	\$	15,950.59	45. 05.1	I-Beam
Fiberglass					_		15 to 25 days	
Trail Bridge Kit,	6 foot	25 foot	Fiberglass	Fiberglass	\$	22,768.21		Truss
Fiberglass	- 4						15 to 25 days	
Trail Bridge Kit,	6 foot	30 foot	Fiberglass	Fiberglass	\$	25,256.87		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	35 foot	Fiberglass	Fiberglass	\$	27,745.53		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	40 foot	Fiberglass	Fiberglass	\$	33,047.24		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	45 foot	Fiberglass	Fiberglass	\$	38,379.18		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	50 foot	Fiberglass	Fiberglass	\$	41,219.56		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	55 foot	Fiberglass	Fiberglass	\$	45,518.61		Truss
Fiberglass							15 to 25 days	
					•			

Trail Bridge Kit,	6 foot	60 foot	Fiberglass	Fiberglass	\$	48,358.99		Truss
Fiberglass	01000	00 1001	Tiberglass	1 ibergiass		+0,550.55	15 to 25 days	11033
Trail Bridge Kit,	6 foot	65 foot	Fiberglass	Fiberglass	\$	52,825.03	15 to 25 days	Truss
Fiberglass	0 1001	03 1000	Tibergiass	i ibergiass	٧	32,823.03	15 to 25 days	11433
Trail Bridge Kit,	6 foot	70 foot	Fiberglass	Fiberglass	\$	61,500.10	15 to 25 days	Truss
Fiberglass	0 1001	70 1001	ribergiass	ribergiass	٦	01,300.10	15 to 25 days	11055
Trail Bridge Kit,	6 foot	75 foot	Fiberglass	Fiberglass	\$	65,069.82	13 to 23 days	Truss
_	0 1001	75 1001	ribergiass	ribergiass	٦	05,009.62	15 to 25 days	11455
Fiberglass	Cfoot	00 foot	C:boxalaga	C:boucless	۲	C0 C20 F2	15 to 25 days	Twice
Trail Bridge Kit,	6 foot	80 foot	Fiberglass	Fiberglass	\$	68,639.53	15 to 25 days	Truss
Fiberglass	Cfoot	10 foot	C:boxeless	\A/ood	۲.	C 27C FO	15 to 25 days	I Doom
Trail Bridge Kit,	6 foot	10 foot	Fiberglass	Wood	\$	6,276.50	45 to 25 days	I-Beam
Fiberglass	C ()	45.6	eth l	NAZ I	_	0.424.57	15 to 25 days	1.0
Trail Bridge Kit,	6 foot	15 foot	Fiberglass	Wood	\$	8,424.57	45 1 25 1	I-Beam
Fiberglass	C.C	20.5	e.i i) A /	_	45 522 42	15 to 25 days	
Trail Bridge Kit,	6 foot	20 foot	Fiberglass	Wood	\$	15,522.19	45. 25.	I-Beam
Fiberglass	C.C	25.6	e.i i) A /	_	22 222 42	15 to 25 days	
Trail Bridge Kit,	6 foot	25 foot	Fiberglass	Wood	\$	22,222.18	45. 05.1	Truss
Fiberglass					_		15 to 25 days	
Trail Bridge Kit,	6 foot	30 foot	Fiberglass	Wood	\$	24,601.63		Truss
Fiberglass	- 4						15 to 25 days	
Trail Bridge Kit,	6 foot	35 foot	Fiberglass	Wood	\$	26,981.09		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	40 foot	Fiberglass	Wood	\$	32,173.59		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	45 foot	Fiberglass	Wood	\$	37,396.32		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	50 foot	Fiberglass	Wood	\$	40,127.49		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	55 foot	Fiberglass	Wood	\$	44,317.34		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	60 foot	Fiberglass	Wood	\$	47,048.51		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	65 foot	Fiberglass	Wood	\$	51,405.35		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	70 foot	Fiberglass	Wood	\$	59,971.21		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	75 foot	Fiberglass	Wood	\$	63,431.72		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	80 foot	Fiberglass	Wood	\$	66,892.23		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	10 foot	Wood	Fiberglass	\$	6,597.80		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	15 foot	Wood	Fiberglass	\$	8,906.52		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	20 foot	Wood	Fiberglass	\$	16,164.79	-	I-Beam
Fiberglass							15 to 25 days	
					•			

Trail Bridge Kit, Fiberglass	6 foot	25 foot	Wood	Fiberglass	\$	23,035.96	15 to 25 days	Truss
	C Co. al	20 ()	Ethan I	_	25 570 47	15 to 25 days	T
Trail Bridge Kit, Fiberglass	6 foot	30 foot	Wood	Fiberglass	\$	25,578.17	15 to 25 days	Truss
Trail Bridge Kit,	6 foot	35 foot	Wood	Fiberglass	\$	28,120.38	,	Truss
Fiberglass				0 11	'	,	15 to 25 days	
Trail Bridge Kit,	6 foot	40 foot	Wood	Fiberglass	\$	33,475.64		Truss
Fiberglass	0.000	10.1001	11000	i ibergiass		33,173.01	15 to 25 days	11 433
Trail Bridge Kit,	6 foot	45 foot	Wood	Fiberglass	\$	38,861.13	25 to 25 days	Truss
Fiberglass	01000	45 1000	Wood	Tiberglass		30,001.13	15 to 25 days	11 433
Trail Bridge Kit,	6 foot	50 foot	Wood	Fiberglass	\$	41,755.06	13 to 23 days	Truss
Fiberglass	0 1001	30 1000	vvood	Tibergiass	٦	41,733.00	15 to 25 days	11033
	Cfoot	CC foot	\^/o o d	C:boucless	۲	46 107 66	15 to 25 days	Twice
Trail Bridge Kit,	6 foot	55 foot	Wood	Fiberglass	\$	46,107.66	45 to 25 days	Truss
Fiberglass	C (60.5)	eth control	_	40.004.50	15 to 25 days	
Trail Bridge Kit,	6 foot	60 foot	Wood	Fiberglass	\$	49,001.59	45. 25.	Truss
Fiberglass					_		15 to 25 days	
Trail Bridge Kit,	6 foot	65 foot	Wood	Fiberglass	\$	53,521.18		Truss
Fiberglass	_	_					15 to 25 days	
Trail Bridge Kit,	6 foot	70 foot	Wood	Fiberglass	\$	62,249.80		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	75 foot	Wood	Fiberglass	\$	65,873.07		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	80 foot	Wood	Fiberglass	\$	69,496.33		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	10 foot	Fiberglass	Aluminum	\$	6,519.26		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	15 foot	Fiberglass	Aluminum	\$	8,788.71		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	20 foot	Fiberglass	Aluminum	\$	16,007.71		I-Beam
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	25 foot	Fiberglass	Aluminum	\$	23,674.71		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	30 foot	Fiberglass	Aluminum	\$	26,344.67		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	35 foot	Fiberglass	Aluminum	\$	29,014.62		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	40 foot	Fiberglass	Aluminum	\$	34,497.63		Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	45 foot	Fiberglass	Aluminum	\$	40,010.87	_	Truss
Fiberglass							15 to 25 days	
Trail Bridge Kit,	6 foot	50 foot	Fiberglass	Aluminum	\$	43,032.55		Truss
Fiberglass			J		•	-	15 to 25 days	
Trail Bridge Kit,	6 foot	55 foot	Fiberglass	Aluminum	\$	47,512.90	, .	Truss
Fiberglass			8.2.23			,= =====	15 to 25 days	
Trail Bridge Kit,	6 foot	60 foot	Fiberglass	Aluminum	\$	50,534.58		Truss
Fiberglass			8.2.23			,	15 to 25 days	
					1			

Trail Bridge Kit, 6 foot 65 foot Fiberglass Aluminum \$ 55,181.92 15 to 25 days Truss Fiberglass Trail Bridge Kit, 6 foot 70 foot Fiberglass Aluminum \$ 64,038.29 15 to 25 days Truss Fiberglass Trail Bridge Kit, 6 foot 70 foot Fiberglass Aluminum 5 67,789.30 15 to 25 days Truss Fiberglass Trail Bridge Kit, 6 foot 70 foot Aluminum Fiberglass 71,540.32 15 to 25 days Truss Fiberglass Trail Bridge Kit, 6 foot Fiberglass Fibergla								
Trail Bridge Kit, 6 foot 70 foot Fiberglass Aluminum \$ 64,038.29 15 to 25 days Truss Trail Bridge Kit, 6 foot 75 foot Fiberglass Aluminum \$ 67,789.30 15 to 25 days Truss Trail Bridge Kit, 6 foot 80 foot Fiberglass Aluminum \$ 67,789.30 15 to 25 days Truss Trail Bridge Kit, 6 foot 10 foot Aluminum Fiberglass \$ 71,540.32 15 to 25 days I-Beam I-Beam Fiberglass Trail Bridge Kit, 6 foot 20 foot Aluminum Fiberglass \$ 9,110.21 15 to 25 days I-Beam I-Be	Trail Bridge Kit,	6 foot	65 foot	Fiberglass	Aluminum	\$ 55,181.92		Truss
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Fiberglass						15 to 25 days	
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Trail Bridge Kit,	6 foot	70 foot	Fiberglass	Aluminum	\$ 64,038.29		Truss
Fiberglass	Fiberglass						15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	75 foot	Fiberglass	Aluminum			Truss
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Fiberglass					\$ 67,789.30	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	80 foot	Fiberglass	Aluminum			Truss
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Fiberglass					\$ 71,540.32	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	10 foot	Aluminum	Fiberglass			I-Beam
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Fiberglass					\$ 6,733.59	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail Bridge Kit	Trail Bridge Kit,	6 foot	15 foot	Aluminum	Fiberglass			I-Beam
Fiberglass Trail Bridge Kit, Fiberglass Trail	Fiberglass					\$ 9,110.21	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	20 foot	Aluminum	Fiberglass			I-Beam
Fiberglass Trail Bridge Kit, Fiberg	Fiberglass					\$ 16,436.38	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	25 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberg	Fiberglass					\$ 23,375.45	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	30 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass Trail	Fiberglass					\$ 25,985.56	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	35 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass Truss	Fiberglass					\$ 28,595.67	15 to 25 days	
Trail Bridge Kit, Fiberglass Trail	Trail Bridge Kit,	6 foot	40 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass	Fiberglass					\$ 34,018.82	15 to 25 days	
Trail Bridge Kit, Fiberglass	Trail Bridge Kit,	6 foot	45 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass Trail	Fiberglass					\$ 39,472.21	15 to 25 days	
Trail Bridge Kit, Fiberglass	Trail Bridge Kit,	6 foot	50 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass	Fiberglass					\$ 42,434.04	15 to 25 days	
Trail Bridge Kit, Fiberglass Truss	Trail Bridge Kit,	6 foot	55 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass						\$ 46,854.54	15 to 25 days	
Trail Bridge Kit, Fiberglass	Trail Bridge Kit,	6 foot	60 foot	Aluminum	Fiberglass			Truss
Fiberglass Trail Bridge Kit, Fiberglass Fiberglass Truss Truss						\$ 49,816.37	15 to 25 days	
Trail Bridge Kit, Fiberglass \$ 63,200.37		6 foot	65 foot	Aluminum	Fiberglass			Truss
Fiberglass \$ 63,200.37 15 to 25 days Trail Bridge Kit, Fiberglass \$ 66,891.54 15 to 25 days Trail Bridge Kit, 6 foot 80 foot Aluminum Fiberglass \$ 15 to 25 days Trail Bridge Kit, 6 foot 80 foot Aluminum Fiberglass Truss						\$ 54,403.86	15 to 25 days	
Trail Bridge Kit, 6 foot 75 foot Aluminum Fiberglass \$ 66,891.54 15 to 25 days Trail Bridge Kit, 6 foot 80 foot Aluminum Fiberglass Truss	Trail Bridge Kit,	6 foot	70 foot	Aluminum	Fiberglass			Truss
Fiberglass \$ 66,891.54 15 to 25 days Trail Bridge Kit, 6 foot 80 foot Aluminum Fiberglass Truss						\$ 63,200.37	15 to 25 days	
Trail Bridge Kit, 6 foot 80 foot Aluminum Fiberglass Truss		6 foot	75 foot	Aluminum	Fiberglass			Truss
						\$ 66,891.54	15 to 25 days	
Fiberglass \$ 70,582.70 15 to 25 days		6 foot	80 foot	Aluminum	Fiberglass			Truss
	Fiberglass					\$ 70,582.70	15 to 25 days	

STATE OF OREGON

Based on your acceptance, this contract may not charge any additional % in fees to our ORCPP partners.

INSURANCE REQUIREMENTS

- 1. **Insurance Obligation**. During the Term of this Master Contract, Contractor shall possess and maintain in full force and effect, at Contractor's sole expense, the following insurance coverages:
 - a. COMMERCIAL GENERAL LIABILITY INSURANCE. Commercial general liability insurance (and, if necessary, commercial umbrella liability insurance) covering bodily injury, property damage, products/completed operations, personal injury, and advertising injury liability on an 'occurrence form' that shall be no less comprehensive and no more restrictive than the coverage provided by Insurance Services Office (ISO) under the most recent version of form CG 00 01 in the amount of not less than \$2,000,000 per occurrence and \$4,000,000 general aggregate. This coverage shall include blanket contractual liability coverage. This coverage shall include a cross-liability clause or separation of insured condition.
 - b. Workers' Compensation Insurance & Employer's Liability (Stop Gap). Contractor shall comply with applicable Workers' Compensation or Industrial Accident insurance providing benefits as required by law, including Employer's or Stop-Gap Liability with a minimum limit of \$1,000,000 per accident.
 - c. Business Transportation Liability Insurance. This insurance shall apply to all owned, non-owned and hired vehicles. Limits of liability shall not be less than \$2,000,000 combined single limit per accident.

The insurance coverage limits set forth herein are the minimum. Contractor's insurance coverage shall be no less than the minimum amounts specified. Coverage in the amounts of these minimum limits, however, shall not be construed to relieve Contractor from liability in excess of such limits. Contractor waives all rights against the State of Washington for the recovery of damages to the extent such damages are covered by any insurance required herein.

- 2. INSURANCE CARRIER RATING. Coverages provided by the Contractor must be underwritten by an insurance company deemed acceptable to the State of Washington's Office of Risk Management. Insurance coverage shall be provided by companies authorized to do business within the State of Washington and rated A- Class VII or better in the most recently published edition of Best's Insurance Rating. Enterprise Services reserves the right to reject all or any insurance carrier(s) with an unacceptable financial rating.
- 3. **ADDITIONAL INSURED.** Commercial General Liability, Commercial Automobile Liability, and Pollution Liability Insurance shall include the State of Washington and all authorized Purchasers (and their agents, officers, and employees) as Additional Insureds evidenced by copy of the Additional Insured Endorsement attached to the Certificate of Insurance on such insurance policies.
- 4. CERTIFICATE OF INSURANCE. Prior to execution of the Master Contract, Contractor shall furnish to Enterprise Services, as evidence of the insurance coverage required by this Master Contract, a certificate of insurance satisfactory to Enterprise Services that insurance, in the above-stated kinds and minimum amounts, has been secured. In addition, no less than ten (10) days prior to coverage expiration, Contractor shall furnish to Enterprise Services an updated or renewed

certificate of insurance, satisfactory to Enterprise Services, that insurance, in the above-stated kinds and minimum amounts, has been secured. Failure to maintain or provide proof of insurance, as required, will result in contract cancellation. All policies and certificates of insurance shall include the Master Contract number stated on the cover of this Master Contract.

- 5. PRIMARY COVERAGE. Contractor's insurance shall apply as primary and shall not seek contribution from any insurance or self-insurance maintained by, or provided to, the additional insureds listed above including, at a minimum, the State of Washington and/or any Purchaser. All insurance or self-insurance of the State of Washington and/or Purchasers shall be excess of any insurance provided by Contractor or subcontractors.
- 6. Subcontractors. Contractor shall include all subcontractors as insureds under all required insurance policies. Alternatively, prior to utilizing any subcontractor, Contractor shall cause any such subcontractor to provide insurance that complies will all applicable requirements of the insurance set forth herein and shall furnish separate Certificates of Insurance and endorsements for each subcontractor. Each subcontractor must comply fully with all insurance requirements stated herein. Failure of any subcontractor to comply with insurance requirements does not limit Contractor's liability or responsibility.
- WAIVER OF SUBROGATION. Contractor waives all rights of subrogation against the State of Washington and any Purchaser for the recovery of damages to the extent such damages are or would be covered by the insurance specified herein.
- 8. **NOTICE OF CHANGE OR CANCELLATION**. There shall be no cancellation, material change, exhaustion of aggregate limits, or intent not to renew insurance coverage, either in whole or in part, without at least sixty (60) days prior written Legal Notice by Contractor to Enterprise Services. Failure to provide such notice, as required, shall constitute default by Contractor. Any such written notice shall include the Master Contract number stated on the cover of this Master Contract.
- 9. **EXTENDED REPORTING PERIOD**. If any required insurance coverage is on a claims-made basis (rather than occurrence), Contractor shall maintain such coverage for a period of no less than three (3) years following expiration or termination of the Master Contract.